

LOUISVILLE WATER COMPANY  
 Bid 11-176 / Project 13122 / Preston Highway Main Replacement Project  
 Bid Opening Date: 11/30/2011  
 (2) Base Bid Estimate: \$1,248,500 Prevailing Wage: YES

Recommended Awardee: T&C Contracting  
 Buyer's Name: Greta Howard  
 Project Manager's Name: Eric Walls

**If bid is listed as "under review" see LWC Bid Results webpage for further information.**

BIDDERS	T&C Contracting	MAC Construction	Basham Construction	Southern Pipeline (CWBE)	C Squared Inc.
<b>Lump Sum Base Bid:</b>	\$1,319,800.00	\$1,347,000.00	\$1,696,000.00	\$1,829,000.00	\$1,994,000.00
<b>Start / Complete Dates:</b>	Begin the Work within 30 calendar days and complete the Work within 240 calendar days.				
<b>Bid Signed:</b>	Yes	Yes	Yes	Yes	Yes
<b>Acknowledge Addenda #1:</b>	Yes	Yes	Yes	Yes	Yes
<b>Good Faith Effort Documents Submitted:</b>	Yes	Yes	Yes	Yes	Yes
<b>Bid Bond Included:</b>	Yes	Yes	Yes	Yes	Yes

Supplementary Unit Pricing	Unit					
1 Rock excavation by means of blasting (\$60 per cubic yard, maximum. The Company shall pay a maximum of \$60.00 per cubic yard of rock removed by means of blasting.)	C.Y.	\$60.00	\$60.00	\$60.00	\$60.00	\$60.00
2 Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00
3 Install 12" diameter ductile iron water main, complete (traditional trenching)						
In pavement. ....	L.F.	\$76.00	\$100.00	\$75.00	\$77.00	\$120.00
In lawn. ....	L.F.	\$50.00	\$60.00	\$60.00	\$50.00	\$60.00
4 Install 12" diameter P.V.C. water main, complete (traditional trenching)						
In pavement. ....	L.F.	\$76.00	\$100.00	\$75.00	\$77.00	\$120.00
In lawn. ....	L.F.	\$50.00	\$60.00	\$60.00	\$50.00	\$60.00
5 Install 8" diameter ductile iron water main, complete (traditional trenching)						
In pavement. ....	L.F.	\$70.00	\$60.00	\$75.00	\$69.00	\$115.00
In lawn. ....	L.F.	\$48.00	\$30.00	\$60.00	\$45.00	\$55.00
6 Install 8" diameter P.V.C. water main, complete (traditional trenching)						
In pavement. ....	L.F.	\$70.00	\$60.00	\$75.00	\$69.00	\$115.00
In lawn. ....	L.F.	\$48.00	\$30.00	\$60.00	\$45.00	\$55.00
7 Install 6" diameter ductile iron water main, complete (traditional trenching)						
In pavement. ....	L.F.	\$105.00	\$190.00	\$75.00	\$69.00	\$110.00
In lawn. ....	L.F.	\$80.00	\$160.00	\$60.00	\$45.00	\$50.00
8 Install 6" diameter P.V.C. water main, complete (traditional trenching)						
In pavement. ....	L.F.	\$105.00	\$190.00	\$75.00	\$69.00	\$110.00
In lawn. ....	L.F.	\$80.00	\$160.00	\$60.00	\$45.00	\$50.00
9 Install 4" diameter P.V.C. water main, complete (traditional trenching)						
In pavement. ....	L.F.	\$100.00	\$190.00	\$75.00	\$65.00	\$110.00
In lawn. ....	L.F.	\$75.00	\$160.00	\$60.00	\$15.00	\$55.00
10 Fire hydrant installation, complete	Each	\$1,000.00	\$1,500.00	\$1,500.00	\$1,000.00	\$2,000.00
11 Renew domestic water service						
5/8" - 1" . . . . .	Each	\$1,200.00	\$2,200.00	\$1,000.00	\$1,800.00	\$1,200.00
1.5" - 2" . . . . .	Each	\$1,900.00	\$2,300.00	\$1,200.00	\$2,500.00	\$1,800.00
12 Transfer domestic water service						
5/8" - 1" . . . . .	Each	\$700.00	\$1,300.00	\$500.00	\$500.00	\$1,000.00
1.5" - 2" . . . . .	Each	\$800.00	\$1,500.00	\$600.00	\$900.00	\$1,400.00
13 Relocate domestic water service						

LOUISVILLE WATER COMPANY  
 Bid 11-176 / Project 13122 / Preston Highway Main Replacement Project  
 Bid Opening Date: 11/30/2011

(2) Base Bid Estimate: \$1,248,500 Prevailing Wage: YES

Recommended Awardee: T&C Contracting  
 Buyer's Name: Greta Howard  
 Project Manager's Name: Eric Walls

If bid is listed as "under review" see LWC Bid Results webpage for further information.

BIDDERS		T&C Contracting	MAC Construction	Basham Construction	Southern Pipeline (CWBE)	C Squared Inc.	
	5/8" - 1" .....	Each	<b>\$1,800.00</b>	\$2,200.00	\$1,200.00	\$2,500.00	\$1,800.00
	1.5" - 2" .....	Each	<b>\$2,100.00</b>	\$2,300.00	\$1,400.00	\$3,500.00	\$2,400.00
14	Discontinue domestic water service						
	5/8" - 1" .....	L.F.	<b>\$300.00</b>	\$600.00	\$50.00	\$75.00 (1)	\$400.00
	1.5" - 2" .....	L.F.	<b>\$320.00</b>	\$800.00	\$50.00	\$150.00 (1)	\$600.00
15	Service connections from meter to residential structures by licensed plumber						
	5/8" - 1" .....	L.F.	<b>\$50.00</b>	\$15.00	\$30.00	\$35.00	\$35.00
	1.5" - 2" .....	L.F.	<b>\$75.00</b>	\$20.00	\$35.00	\$50.00	\$45.00
16	Renew fire service						
	6" .....	Each	<b>\$4,500.00</b>	\$5,000.00	\$6,000.00	\$2,500.00	\$6,500.00
	4" .....	Each	<b>\$4,300.00</b>	\$4,000.00	\$5,000.00	\$2,500.00	\$5,500.00
	2" .....	Each	<b>\$3,000.00</b>	\$3,000.00	\$3,000.00	\$2,500.00	\$3,500.00
17	Pavement Restoration, Asphalt	S.F.	<b>\$1.20</b>	\$5.00	\$2.00	\$2.26	\$2.50
18	Replace driveway						
	Asphalt. ....	S.F.	<b>\$1.60</b>	\$10.00	\$3.00	\$2.26	\$4.00
	Concrete. ....	S.F.	<b>\$5.00</b>	\$12.00	\$6.00	\$14.08	\$10.00
19	Replace existing valve with new valve						
	4" - 8" .....	Each	<b>\$300.00</b>	\$2,500.00	\$3,000.00	\$2,800.00	\$1,000.00
	12"-16" .....	Each	<b>\$350.00</b>	\$3,500.00	\$5,000.00	\$4,800.00	\$2,000.00
20	Preconstruction Valve Inspection	Each	<b>\$75.00</b>	\$500.00	\$100.00	\$100.00	\$100.00
21	Valve excavation and backfill (including backfill, compaction, and pavement restoration)	Each	<b>\$1,500.00</b>	\$2,500.00	\$2,500.00	\$2,500.00	\$1,000.00
22	Exchange Meter (5/8" - 1"), complete	Each	<b>\$350.00</b>	\$300.00	\$50.00	\$15.00	\$450.00
23	Exchange Meter (1 1/2" - 2"), complete	Each	<b>\$450.00</b>	\$400.00	\$100.00	\$50.00	\$650.00
24	Open Cut and Install 24" steel casing pipe	L.F.	<b>\$200.00</b>	\$250.00	\$200.00	\$395.00	\$200.00
25	Bore and Jack 24" steel casing pipe	L.F.	<b>\$400.00</b>	\$330.00	\$400.00	\$450.00	\$300.00

**Planholders that did not submit a bid:** Advanced Paving, Flynn Bros., Leong Enterprises, Inc., Reid Bros., Scott and Ritter, Tom Brown Construction, & WHF, Inc.

- (1) Bidder corrected unit of measure for line item #14 in their bid submittal from 'l.f.' to 'each'. The change to LWC's bid document was appropriate and deemed immaterial. Did not affect outcome of award.
- (2) The project manager's Base Bid Estimate for this Contract is corrected to \$1,319,800 (BOWW approved 1-10-12) from \$1,387,500 which was erroneously written on bid opening date.