

LOUISVILLE WATER COMPANY

Bid 09-125 / Project 12496 / 4th Street (Galt House) Water Main Relocation Project

Bid Opening Date: 8/12/2009

Base Bid Estimate: \$87,360 Prevailing Wage: NO

Awardee: MTN Construction

Buyer's Name: Greta Howard

Project Manager's Name: Andy Williams

BIDDERS	MTN Construction 10310 Barricks Road Louisville, KY 40229	Southern Pipeline Construction (CWBE) 1272 Old Fern Valley Road Louisville, KY 40219	Advanced Paving & Construction PO Box 125 Eastwood, KY 40018	Tom Brown Construction 7965 National Turnpike Louisville, KY 40214	C Squared, Inc. 7321 St. Andrew Church Road Louisville, KY 40214
Lump Sum Base Bid:	\$63,000.00	\$67,900.00	\$71,664.00	\$91,270.00	\$111,800.00
Start / Complete Dates:	Start work by 9/21/2009 and substantially complete by 12/11/2009	Start work by 9/21/2009 and substantially complete by 12/11/2009	Start work by 9/21/2009 and substantially complete by 12/11/2009	Start work by 9/21/2009 and substantially complete by 12/11/2009	Start work by 9/21/2009 and substantially complete by 12/11/2009
Bid Signed	YES	YES	YES	YES	YES
Good Faith Effort Documents Submitted:	YES	YES	YES	YES	YES

Supplementary Unit Prices	Unit					
1 Rock excavation by means of blasting (\$60 per cubic yard, maximum. The Company shall pay a maximum of \$60.00 per cubic yard of rock removed by means of blasting.)	c.y.	\$60.00	\$60.00	\$60.00	\$60.00	\$60.00
2 Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	c.y.	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00
3 Install 12" diameter ductile iron water main utilizing traditional trench installation techniques, complete						
In pavement	l.f.	\$100.00	\$100.00	\$178.00	\$80.00	\$100.00
4 Fire hydrant installation (short), complete	each	\$2,000.00	\$1,750.00	\$2,830.00	\$600.00	\$2,000.00
5 Fire hydrant installation (long), complete	each	\$2,500.00	\$3,550.00	\$4,800.00	\$3,000.00	\$3,000.00
6 Short domestic water service adjustment (4"-6"), complete						
Relocate	each	\$3,000.00	\$3,500.00	\$5,864.00	\$8,700.00	\$6,000.00
Renew	each	\$2,000.00	\$2,500.00	\$5,664.00	\$8,500.00	\$4,500.00
Transfer	each	\$2,000.00	\$2,000.00	\$5,664.00	\$5,000.00	\$3,500.00
Discontinue	each	\$2,000.00	\$750.00	\$1,000.00	\$2,500.00	\$1,500.00
Meter Exchange	each	\$1,000.00	\$250.00	\$1,000.00	\$150.00	\$800.00
7 Long domestic water service adjustment (4"-6"), complete						
Relocate	each	\$5,000.00	\$3,800.00	\$5,864.00	\$14,000.00	\$7,000.00
Renew	each	\$2,500.00	\$2,800.00	\$5,564.00	\$12,500.00	\$5,500.00
Transfer	each	\$2,500.00	\$2,000.00	\$5,564.00	\$11,000.00	\$3,500.00
Discontinue	each	\$2,000.00	\$750.00	\$1,000.00	\$4,500.00	\$1,500.00
Meter Exchange	each	\$1,000.00	\$250.00	\$1,000.00	\$150.00	\$800.00
8 Short fire water service adjustment (4"-6"), complete						
Relocate	each	\$3,500.00	\$3,000.00	\$4,870.00	\$8,700.00	\$6,000.00
Renew	each	\$2,500.00	\$2,500.00	\$4,670.00	\$8,500.00	\$4,500.00
Transfer	each	\$2,500.00	\$2,400.00	\$4,670.00	\$5,000.00	\$3,500.00
Discontinue	each	\$2,500.00	\$750.00	\$1,000.00	\$2,500.00	\$1,500.00
Meter Exchange	each	\$1,000.00	\$250.00	\$1,000.00	\$150.00	\$800.00
9 Short fire water service adjustment (4"-6"), complete						
Relocate	each	\$4,000.00	\$3,800.00	\$4,875.00	\$14,000.00	\$7,000.00
Renew	each	\$2,500.00	\$2,800.00	\$4,575.00	\$12,500.00	\$5,500.00
Transfer	each	\$2,500.00	\$2,000.00	\$4,575.00	\$11,000.00	\$3,500.00
Discontinue	each	\$2,500.00	\$750.00	\$1,000.00	\$4,500.00	\$1,500.00
Meter Exchange	each	\$1,000.00	\$250.00	\$1,000.00	\$150.00	\$800.00
10 Preconstruction valve inspection	each	\$400.00	\$100.00	\$500.00	\$150.00	\$100.00
11 Valve excavation and backfill (including backfill, compaction, and pavement restoration)	each	\$2,500.00	\$2,500.00	\$2,000.00	\$2,500.00	\$1,000.00
12 Repack bonnet gland and/or repair operating nut	each	\$1,200.00	\$1,000.00	\$1,500.00	\$2,800.00	\$1,000.00
13 Replace existing valve with new valve 12"	each	\$2,000.00	\$3,500.00	\$2,000.00	\$3,200.00	\$1,800.00
14 Install new valve along new main 12"	each	\$1,000.00	\$375.00	\$535.00	\$800.00	\$1,000.00

LOUISVILLE WATER COMPANY

Bid 09-125 / Project 12496 / 4th Street (Galt House) Water Main Relocation Project

Bid Opening Date: 8/12/2009

Base Bid Estimate: \$87,360 Prevailing Wage: NO

Awardee: MTN Construction

Buyer's Name: Greta Howard

Project Manager's Name: Andy Williams

BIDDERS			MTN Construction 10310 Barricks Road Louisville, KY 40229	Southern Pipeline Construction (CWBE) 1272 Old Fern Valley Road Louisville, KY 40219	Advanced Paving & Construction PO Box 125 Eastwood, KY 40018	Tom Brown Construction 7965 National Turnpike Louisville, KY 40214	C Squared, Inc. 7321 St. Andrew Church Road Louisville, KY 40214
When possible, the following supplementary unit prices shall be used to determine compensation/credit for work items not listed above. These unit prices shall include all overhead, profit, fringe benefits, etc.							
1	Laborer	hour	\$38.00	\$24.00	\$30.00	\$22.00	\$45.00
	Truck Driver	hour	\$42.00	\$28.00	\$40.00	\$22.00	\$50.00
	Operator	hour	\$46.00	\$38.00	\$40.00	\$33.50	\$65.00
2	Dump Truck	hour	\$50.00	\$40.00	\$60.00	\$78.00	\$30.00
	Backhoe / Loader	hour	\$40.00	\$30.00	\$25.00	\$75.00	\$35.00
	Hoe Ram	hour	\$90.00	\$40.00	\$170.00	\$55.00	\$95.00
	Pick-up Truck	hour	\$25.00	\$12.00	\$20.00	\$40.00	\$20.00
	Excavator	hour	\$80.00	\$75.00	\$75.00	\$95.00	\$50.00
	Skid Steer	hour	\$35.00	\$35.00	\$15.00	\$75.00	\$30.00
	Rosco Broom	hour	\$25.00	\$35.00	\$30.00	\$60.00	\$40.00
	Flat Bed Truck	hour	\$40.00	\$25.00	\$20.00	\$50.00	\$25.00
3	Flowable Fill	c.y.	\$125.00	\$95.00	\$100.00	\$73.00	\$120.00
	Bedding Material	c.y.	\$40.00	\$18.00	\$14.43	\$22.00	\$30.00
	Rock Backfill	c.y.	\$40.00	\$22.00	\$14.87	\$22.00	\$40.00
4	Surface Asphalt	ton	\$80.00	\$135.00	\$170.00	\$90.00	\$150.00
	Binder Asphalt	ton	\$80.00	\$135.00	\$160.00	\$90.00	\$160.00
5	Sod Restoration	s.y.	\$12.00	\$4.50	\$5.00	\$4.00	\$8.00
	Sidewalk Restoration	s.y.	\$63.00	\$50.00	\$75.00	\$24.00	\$55.00
	Fencing Restoration	l.f.	\$50.00	\$15.00	\$20.00	\$18.00	\$25.00

Planholders that did not submit a bid: Gary Dean Construction, Basham Construction, T&C Contracting Inc., Mac Construction and Excavating, Team Contracting, Debbie Sutherland (CWBE).