

LOUISVILLE WATER COMPANY
 Bid 09-89 / Project 12450 / Brooks Hill Road Main Replacement
 Bid Opening Date: 6/10/2009
 Base Bid Estimate: \$204,500 Prevailing Wage: NC

Awardee: Basham Construction & Rental Services

Buyer's Name: Carol Lyons

Project Manager's Name: Shanaka Ewing

BIDDERS	Basham Construction & Rental Services 1102 South Park Road Fairdale, KY 40118	Tom Brown Construction Company 7965 National Turnpike Louisville, KY 40214	MTN Construction, Inc. 10310 Barricks Rd. Louisville, KY 40229	Advanced Paving & Construction Co., Inc. PO Box 125 Eastwood KY 40018	Southern Pipeline Construction Co. (CWBE) 1272 Old Fern Valley Road Louisville, KY 40219	Scott & Ritter, Inc. PO Box 749 Bowling Green, KY 42102	C Squared, Inc. 7321 St. Andrew Ch. Rd. Louisville, KY 40214	Cornell Harbison Excavating, Inc. 2014 Edwardsville - Galena Road Georgetown, IN 47122
Lump Sum Base Bid:	\$96,747.00	\$108,160.00	\$116,865.00	\$132,260.00	\$132,300.00	\$134,000.00	\$139,480.00	\$237,414.00
Start / Complete Dates:	Start work within 60 calendar days and complete within 120 days	Start work within 45 calendar days and complete within 160 days	Start work within 30 calendar days and complete within 75 days	Start work within 30 calendar days and complete within 180 days	Start work within 60 calendar days and complete within 210 days	Start work within 30 calendar days and complete within 60 days	Start work within 60 calendar days and complete within 180 days	Start work within 30 calendar days and complete within 90 days
Bid Signed	YES	YES	YES	YES	YES	YES	YES	YES
Good Faith Effort Documents Submitted:	YES	YES	YES	YES	YES	YES	YES	YES

Supplementary Unit Prices	Unit								
1 Rock excavation by means of blasting (\$60 per cubic yard, maximum. The Company shall pay a maximum of \$60.00 per cubic yard of rock removed by means of blasting.)	C.Y.	\$60.00	\$60.00	\$60.00	\$60.00	\$60.00	\$60.00	\$60.00	\$60.00
2 Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00
3 Furnish & Install 8" PVC DR 14, complete									
In pavement.....	L.F.	\$35.00	\$56.00	\$80.00	\$40.00	\$57.00	\$30.00	\$70.00	\$221.00
In lawn.....	L.F.	\$23.00	\$26.00	\$70.00	\$19.50	\$26.00	\$19.00	\$35.00	\$56.00
4 Furnish & Install 6" PVC DR 14, complete									
In pavement.....	L.F.	\$33.00	\$50.00	\$78.00	\$38.00	\$56.00	\$30.00	\$68.00	\$118.00
In lawn.....	L.F.	\$21.00	\$26.00	\$68.00	\$17.50	\$25.00	\$18.50	\$32.00	\$53.00
5 Fire hydrant installation (short), complete	Each	\$1,200.00	\$250.00	\$1,800.00	\$500.00	\$350.00	\$300.00	\$1,500.00	\$935.00
6 Fire hydrant installation (long), complete	Each	\$2,000.00	\$2,800.00	\$2,500.00	\$2,000.00	\$2,500.00	\$6,000.00	\$2,000.00	\$3,200.00
7 Short domestic water service adjustment (5/8"-1"), complete									
Relocate.....	Each	\$1,000.00	\$500.00	\$1,000.00	\$500.00	\$750.00	\$790.00	\$1,200.00	\$300.00
Renew.....	Each	\$800.00	\$800.00	\$800.00	\$500.00	\$750.00	\$710.00	\$1,000.00	\$900.00
Transfer.....	Each	\$400.00	\$430.00	\$800.00	\$1,100.00	\$750.00	\$536.00	\$900.00	\$1,200.00
8 Long domestic water service adjustment (5/8"-1"), complete									
Relocate.....	Each	\$1,500.00	\$2,200.00	\$2,500.00	\$1,000.00	\$1,500.00	\$1,348.00	\$1,400.00	\$1,200.00
Renew.....	Each	\$1,200.00	\$2,100.00	\$2,000.00	\$1,200.00	\$1,200.00	\$1,160.00	\$1,100.00	\$1,800.00
Transfer.....	Each	\$500.00	\$900.00	\$800.00	\$1,500.00	\$750.00	\$800.00	\$1,000.00	\$2,100.00
9 Replace existing valve with new valve									
4" - 8"	Each	\$1,300.00	\$1,600.00	\$2,500.00	\$1,500.00	\$2,500.00	\$1,520.00	\$1,000.00	\$2,500.00
10 Install new valve along new main									
6"	Each	\$400.00	\$600.00	\$400.00	\$400.00	\$250.00	\$615.00	\$800.00	\$250.00
8"	Each	\$400.00	\$800.00	\$500.00	\$400.00	\$350.00	\$620.00	\$900.00	\$250.00

Planholders that did not submit a bid: T&C Contracting, MAC Construction, WHF, Inc. Team Contracting, Debbie Sutherland (CWBE), Flynn Brothers Contracting