

LOUISVILLE WATER COMPANY
 Bid 09-160 / Project12495 / N. 27th Street Water Main Replacement Project
 Bid Opening Date: 10/21/2009
 Base Bid Estimate: \$67,000 Prevailing Wage: No

Apparent Low Bidder: Southern Pipeline Construction Co. (CWBE)

Buyer's Name: Carol Lyons

Awardee and Contract Amount Highlighted

Project Manager's Name: Denise Hettinger

BIDDERS	Southern Pipeline Construction Co. (CWBE) 1272 Old Fern Valley Road Louisville, KY 40219	C Squared, Inc. 7321 St. Andrew Ch. Road Louisville, KY 40214	United Construction & Design, LLC 11112 Oakhurst Road Louisville, KY 40245	Basham Construction & Rental Co., Inc. 1102 South Park Road Fairdale, KY 40118	Advanced Paving & Construction Co., Inc. PO Box 125 Eastwood, KY 40018	MAC Construction & Excavating, Inc. 1908 Unruh Ct. New Albany, IN 47150
Lump Sum Base Bid:	\$51,300.00	\$55,700.00	\$67,060.29	\$69,327.00	\$74,800.00	\$87,000.00
Start / Complete Dates:	Begin within 10 calendar days; Complete within 45 calendar days of actual start date.	Begin within 10 calendar days; Complete within 45 calendar days of actual start date.	Begin within 10 calendar days; Complete within 45 calendar days of actual start date.	Begin within 10 calendar days; Complete within 45 calendar days of actual start date.	Begin within 10 calendar days; Complete within 45 calendar days of actual start date.	Begin within 10 calendar days; Complete within 45 calendar days of actual start date.
Acknowledge Receipt of Addendum #1	Yes	Yes	Yes	Yes	Yes	Yes
Bid Signed	Yes	Yes	Yes	Yes	Yes	Yes
Good Faith Effort Documents Submitted:	Yes	Yes	Yes	Yes	Yes	Yes

Supplementary Unit Prices		Unit						
1	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00
2	6" diameter Pressure Class 350 TR-Flex ductile iron water main, complete							
	In levee	L.F.	\$90.00	\$65.00	\$40.85	\$200.00	\$100.00	\$91.00
	Attached to wall	L.F.	\$170.00	\$65.00	\$84.30	\$100.00	\$445.00	\$300.00
	In concrete structure	L.F.	\$150.00	\$85.00	\$19.33	\$350.00	\$220.00	\$265.00
	In pavement	L.F.	\$42.00	\$80.00	\$101.19	\$75.00	\$84.00	\$70.00
	In dirt	L.F.	\$15.00	\$35.00	\$70.37	\$50.00	\$50.00	\$60.00
3	Supply and Install							
	6" x 2" Foam Glass Pipe Covering w/Pitt Wrap	L.F.	\$50.00	\$65.00	\$111.25	\$55.00	\$40.00	\$70.00
	6" x 2" .016 SE Aluminum Jacketing	L.F.	\$18.00	\$20.00	\$89.18	\$10.00	\$8.00	\$70.00
	Brackets	Each	\$350.00	\$400.00	\$392.44	\$100.00	\$400.00	\$400.00
4	Fire hydrant installation (short), complete	Each	\$500.00	\$1,500.00	\$740.43	\$800.00	\$520.00	\$500.00
5	Fire hydrant installation (long), complete	Each	\$2,500.00	\$2,500.00	\$1,250.00	\$1,200.00	\$2,500.00	\$1,000.00
6	Short water service adjustment (5/8" - 1"), complete							
	Relocate	Each	\$1,000.00	\$1,400.00	\$1,136.36	\$800.00	\$1,000.00	\$1,000.00
	Renew	Each	\$800.00	\$1,200.00	\$1,363.64	\$700.00	\$800.00	\$1,000.00
	Transfer	Each	\$500.00	\$1,100.00	\$246.46	\$400.00	\$600.00	\$800.00
	Discontinue	Each	\$350.00	\$400.00	\$350.00	\$400.00	\$500.00	\$100.00
7	Long water service adjustment (5/8" - 1"), Complete							
	Relocate	Each	\$1,200.00	\$1,600.00	\$650.00	\$900.00	\$2,000.00	\$1,500.00
	Renew	Each	\$1,000.00	\$1,400.00	\$600.00	\$800.00	\$1,800.00	\$1,500.00
	Transfer	Each	\$500.00	\$1,200.00	\$200.00	\$400.00	\$1,600.00	\$1,300.00
	Discontinue	Each	\$350.00	\$400.00	\$166.59	\$400.00	\$500.00	\$100.00

LOUISVILLE WATER COMPANY
 Bid 09-160 / Project12495 / N. 27th Street Water Main Replacement Project
 Bid Opening Date: 10/21/2009
 Base Bid Estimate: \$67,000 Prevailing Wage: No

Apparent Low Bidder: Southern Pipeline Construction Co. (CWBE)

Buyer's Name: Carol Lyons

Awardee and Contract Amount Highlighted

Project Manager's Name: Denise Hettinger

BIDDERS		Southern Pipeline Construction Co. (CWBE) 1272 Old Fern Valley Road Louisville, KY 40219	C Squared, Inc. 7321 St. Andrew Ch. Road Louisville, KY 40214	United Construction & Design, LLC 11112 Oakhurst Road Louisville, KY 40245	Basham Construction & Rental Co., Inc. 1102 South Park Road Fairdale, KY 40118	Advanced Paving & Construction Co., Inc. PO Box 125 Eastwood, KY 40018	MAC Construction & Excavating, Inc. 1908 Unruh Ct. New Albany, IN 47150	
8	Short water service adjustment (1½"- 2"), complete							
	Relocate.	Each	\$1,800.00	\$2,000.00	\$1,300.00	\$900.00	\$1,500.00	\$1,200.00
	Renew.	Each	\$1,200.00	\$1,700.00	\$1,500.00	\$800.00	\$1,200.00	\$1,200.00
	Transfer.	Each	\$550.00	\$1,500.00	\$400.00	\$400.00	\$1,000.00	\$1,000.00
	Discontinue.	Each	\$350.00	\$600.00	\$350.00	\$400.00	\$500.00	\$100.00
9	Long water service adjustment (1½"- 2"), complete							
	Relocate.	Each	\$2,000.00	\$2,400.00	\$1,500.00	\$1,000.00	\$2,500.00	\$1,700.00
	Renew.	Each	\$1,500.00	\$2,000.00	\$1,700.00	\$800.00	\$1,700.00	\$1,700.00
	Transfer.	Each	\$550.00	\$1,600.00	\$800.00	\$400.00	\$1,500.00	\$1,500.00
	Discontinue.	Each	\$350.00	\$600.00	\$500.00	\$400.00	\$700.00	\$100.00
10	Meter exchange							
	5/8" – 1"	Each	\$100.00	\$300.00	\$1,200.00	\$100.00	\$500.00	\$100.00
	1 ½" – 2"	Each	\$300.00	\$500.00	\$1,800.00	\$200.00	\$800.00	\$150.00
11	Replace existing valve with new valve							
	4" – 8"	Each	\$2,500.00	\$1,200.00	\$1,200.00	\$1,200.00	\$1,000.00	\$1,500.00
12	Install new valve along new main							
	4" – 8"	Each	\$250.00	\$800.00	\$606.09	\$600.00	\$500.00	\$1,000.00
	12"	Each	\$375.00	\$1,500.00	\$1,800.00	\$800.00	\$700.00	\$1,500.00
13	Materials installed:							
	Impermeable soils, compacted	C.Y.	\$25.00	\$55.00	\$80.05	\$25.00	\$20.00	\$40.00
	Concrete, formed	C.Y.	\$350.00	\$220.00	\$988.21	\$200.00	\$1,000.00	\$400.00
	Concrete	C.Y.	\$125.00	\$85.00	\$123.32	\$100.00	\$300.00	\$100.00
	Flowable fill	C.Y.	\$80.00	\$85.00	\$133.96	\$75.00	\$200.00	\$60.00
	Asphalt roadway	S.Y.	\$26.50	\$9.00	\$119.32	\$50.00	\$80.00	\$125.00/Ton (1)
	Asphalt sidewalk	S.Y.	\$54.00	\$15.00	\$53.85	\$50.00	\$100.00	\$125.00/Ton (1)

Planholders that did not submit a bid: MTN Construction, T&C Contracting, Tom Brown Construction

(1) Bidder took exception to the unit of measure. Bid informality waived as immaterial.