LOUISVILLE WATER COMPANY

Bid 09-172 / Project 12509 / Juanita Court Water Main Extension
Bid Opening Date: 10/14/2009
Base Bid Estimate: $27,500 Prevailing Wage: NO

Awardee: MRK Company
Buyer's Name: Greta Howard
Project Manager's Name: Shanaka Ewing

*** * * The presence of this bid tabulation is not an express or implied representation by the Louisville Water Company, and must not be interpreted as a guarantee, endorsement, or warranty of contract award and may not result in any contract award. This bid is currently under review and requires approvals before final contract award is authorized.*****

BIDDERS	**MRK Company** **211-A Arnold Drive Shepherdsville, KY 40165**	Southern Pipeline Construction Co. (CWBE) 1272 Old Fern Valley Rd. Louisville, KY 40219	Cleary Construction, Inc. 2006 Edmonton Road Tompkinsville, KY 42167	Tom Brown Construction Co. 7965 National Turnpike Louisville, Ky 40214	Basham Construction & Rental Co., Inc. 1102 South Park Rd. Fairdale, KY 40118	Cornell Harbison Excavating, Inc. 2014 Edwardsville-Galena Rd Georgetown, IN 47122	C Squared, Inc. 7321 St. Andrews Ch. Rd. Louisville, KY 40214	MAC Construction & Excavating, Inc. 1908 Unruh Court New Albany, IN 47151-6787
Lump Sum Base Bid:	**$15,585.00**	$18,000.00	$19,300.00	$19,355.00	$19,474.00	$21,398.00	$30,240.00	$35,000.00
Start / Complete Dates:	**Begin work within __ calendar days; Complete work within __ calendar days.**	Begin work within 60 calendar days; Complete work within 90 calendar days.	Begin work within 60 calendar days; Complete work within 15 calendar days.	Begin work within 60 calendar days; Complete work within 80 calendar days.	Begin work within 45 calendar days; Complete work within 90 calendar days.	Begin work within 30 calendar days; Complete work within 45 calendar days.	Begin work within 60 calendar days; Complete work within 120 calendar days.	Begin work within 90 calendar days; Complete work within 60 calendar days.
Bid Signed	**YES**	YES	YES	YES	YES	YES	YES	YES
Good Faith Effort Documents Submitted:	**YES**	YES	YES	YES	YES	YES	YES	YES