

**LOUISVILLE WATER COMPANY**  
**Bid 09-182 / Project 12494 / Fisher Road Water Main Extension**  
**Bid Opening Date: 10/28/2009**  
**Base Bid Estimate: \$137,873 Prevailing Wage: NO**

**Awardee:** Tom Brown Construction Co.  
**Buyer's Name:** Greta Howard  
**Project Manager's Name:** Jamie Long

<b>Bidders</b>		<b>Tom Brown Construction Co.</b>	<b>Basham Construction &amp; Rental Co., Inc.</b>	<b>T &amp; C Contracting, Inc.</b>	<b>Southern Pipeline Construction Co. (CWBE)</b>	<b>The MRK Co.</b>	<b>C Squared, Inc.</b>	<b>Dan Cristiani Excavating</b>	<b>Cleary Construction, Inc.</b>	<b>Cornell Harbison Excavating, Inc.</b>	<b>MAC Construction &amp; Excavating, Inc.</b>	<b>Advanced Paving &amp; Construction Co., Inc.</b>
		<b>7965 National Turnpike Louisville, KY 40214</b>	1102 South Park Rd. Fairdale, KY 40118	P. O. Box 72398 Louisville, KY 40272	1272 Old Fern Valley Rd. Louisville, KY 40219	211-A Arnold Drive Shepherdsville, KY 40165	7321 St. Andrew Church Rd. Louisville, KY 40214	1221 Old Hwy 31 E Clarksville, IN 47129	2006 Edmonton Road Tompkinsville, KY 42167	2015 Edwardsville-Galena Road Georgetown, IN 47122	1908 Unruh Court New Albany, IN 47151	P. O. Box 125 Eastwood, KY 40018
<b>Lump Sum Base Bid:</b>		<b>\$97,886.00</b>	\$107,820.00	\$114,800.00	\$121,800.00	\$124,900.00	\$134,340.00	\$136,994.00	\$137,696.00	\$144,965.00	\$150,000.00	\$177,425.00
<b>Start / Complete Dates:</b>		<b>Begin work within 60 calendar days of Notice to Proceed; Complete work with 180 calendar days of start date.</b>	Begin work within 90 calendar days of Notice to Proceed; Complete work with 180 calendar days of start date.	Begin work within 60 calendar days of Notice to Proceed; Complete work with 180 calendar days of start date.	Begin work within 90 calendar days of Notice to Proceed; Complete work with 150 calendar days of start date.	Begin work within 30 calendar days of Notice to Proceed; Complete work with 150 calendar days of start date.	Begin work within 45 calendar days of Notice to Proceed; Complete work with 180 calendar days of start date.	Begin work within 20 calendar days of Notice to Proceed; Complete work with 90 calendar days of start date.	Begin work within 45 calendar days of Notice to Proceed; Complete work with 90 calendar days of start date.	Begin work within 60 calendar days of Notice to Proceed; Complete work with 180 calendar days of start date.	Begin work within 60 calendar days of Notice to Proceed; Complete work with 120 calendar days of start date.	Begin work within 60 calendar days of Notice to Proceed; Complete work with 90 calendar days of start date.
<b>Acknowledged Receipt of Addendum 1:</b>		YES	YES	YES	YES	YES	YES	YES	YES	YES	YES	YES
<b>Bid Signed</b>		YES	YES	YES	YES	YES	YES	YES	YES	YES	YES	YES
<b>Good Faith Effort Documents Submitted:</b>		YES	YES	YES	YES	YES	YES	YES	YES	YES	YES	YES
<b>Supplementary Unit Prices</b>		<b>Unit</b>										
1	Rock excavation by means of blasting (\$60 per cubic yard, maximum. The Company shall pay a maximum of \$60.00 per cubic yard of rock removed by means of blasting.)	c.y.	<b>\$60.00</b>	\$60.00	\$60.00	\$60.00	\$60.00	\$60.00	\$60.00	\$38.00	\$60.00	\$60.00
2	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	c.y.	<b>\$125.00</b>	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00
3	Furnish & Install 8" PVC DR18 pipe, complete											
	In pavement	l.f.	<b>\$50.00</b>	\$35.00	\$20.00	\$52.00	\$51.00	\$65.00	\$92.00	\$31.50	\$90.00	\$51.00
	In lawn	l.f.	<b>\$20.00</b>	\$25.00	\$48.00	\$28.50	\$38.00	\$30.00	\$17.86	\$23.50	\$30.00	\$25.00
4	Furnish & Install 4" PVC DR18 pipe, complete											
	In pavement	l.f.	<b>\$48.00</b>	\$33.00	\$42.00	\$42.00	\$51.00	\$63.00	\$88.00	\$27.00	\$80.00	\$45.00
	In lawn	l.f.	<b>\$18.00</b>	\$23.00	\$16.00	\$15.00	\$38.00	\$28.00	\$13.86	\$19.00	\$20.00	\$22.00
5	Fire hydrant installation (short), complete	each	<b>\$200.00</b>	\$800.00	\$500.00	\$350.00	\$750.00	\$1,500.00	\$300.00	\$800.00	\$870.00	\$500.00
6	Fire hydrant installation (long), complete	each	<b>\$2,200.00</b>	\$1,200.00	\$1,200.00	\$2,500.00	\$750.00	\$2,500.00	\$600.00	\$2,000.00	\$2,700.00	\$1,000.00
7	Short domestic water service adjustment (5/8"-1"), complete											
	Relocate	each	<b>\$800.00</b>	\$900.00	\$1,200.00	\$1,000.00	\$3,000.00	\$1,400.00	\$200.00	\$650.00	\$750.00	\$1,000.00
	Renew	each	<b>\$750.00</b>	\$800.00	\$1,000.00	\$850.00	\$3,000.00	\$1,200.00	\$200.00	\$650.00	\$750.00	\$1,000.00
	Transfer	each	<b>\$300.00</b>	\$400.00	\$560.00	\$750.00	\$3,000.00	\$1,000.00	\$200.00	\$650.00	\$750.00	\$800.00
8	Long domestic water service adjustment (5/8"-1"), complete											
	Relocate	each	<b>\$1,800.00</b>	\$1,000.00	\$2,000.00	\$1,200.00	\$3,500.00	\$1,600.00	\$300.00	\$700.00	\$1,500.00	\$1,500.00
	Renew	each	<b>\$1,700.00</b>	\$900.00	\$1,500.00	\$1,000.00	\$3,500.00	\$1,400.00	\$300.00	\$700.00	\$1,200.00	\$1,500.00
	Transfer	each	<b>\$1,400.00</b>	\$400.00	\$1,000.00	\$750.00	\$3,500.00	\$1,200.00	\$300.00	\$700.00	\$750.00	\$1,300.00
9	Replace existing valve with new valve											
	4" - 8"	each	<b>\$1,600.00</b>	\$1,500.00	\$1,800.00	\$2,500.00	\$600.00	\$2,000.00	\$500.00	\$1,500.00	\$2,500.00	\$1,500.00
10	Install new valve along new main											
	6"	each	<b>\$400.00</b>	\$300.00	\$250.00	\$275.00	\$300.00	\$800.00	\$75.00	\$275.00	\$300.00	\$1,000.00
	8"	each	<b>\$600.00</b>	\$400.00	\$275.00	\$300.00	\$300.00	\$1,000.00	\$100.00	\$300.00	\$300.00	\$1,000.00

**Planholders that did not submit a bid:** Flynn Brothers Contracting, Inc.