

LOUISVILLE WATER COMPANY
 Bid 11-86 / Project 13134 / Hawley Gibson Water Main Replacement
 Bid Opening Date: 8/17/2011
 Base Bid Estimate: \$210,000 Prevailing Wage: YES

Awardee: C Squared, Inc.
 Buyer's Name: Carol Lyons
 Project Manager's Name: Denise Hettinger

BIDDERS		C Squared, Inc.	Advanced Paving	Basham Construction	Filcon Construction	Southern Pipeline Construction (CWBE)
Lump Sum Base Bid:		\$206,200.00	\$229,400.00	\$246,000.00	\$250,000.00	\$288,000.00
Start / Complete Dates:		Begin the Work within 30 calendar days and complete the Work by December 16, 2011.				
Bid Signed		Yes	Yes	Yes	Yes	Yes
Bid Bond:		Yes	Yes	Yes	Yes	Yes
Acknowledge Addenda #1 & #2 & #3		Yes	Yes (1)	Yes	Yes	Yes
Good Faith Effort Documents Submitted:		Yes	Yes	Yes	Yes	Yes
Supplementary Unit Prices		Unit				
1	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00	\$125.00	\$125.00
2	12" diameter ductile iron water main, complete					
	In pavement	L.F.	\$95.00	\$95.00	\$75.00	\$56.00
	In Dirt	L.F.	\$50.00	\$45.00	\$60.00	\$15.75
3	12" diameter P.V.C., complete					
	In pavement	L.F.	\$93.00	\$85.00	\$75.00	\$56.00
	In Dirt	L.F.	\$48.00	\$35.00	\$60.00	\$15.75
4	8" diameter ductile iron water main, complete					
	In pavement	L.F.	\$90.00	\$80.00	\$70.00	\$46.75
	In Dirt	L.F.	\$45.00	\$30.00	\$55.00	\$13.75
5	8" diameter P.V.C. water main, complete					
	In pavement	L.F.	\$88.00	\$80.00	\$70.00	\$46.75
	In Dirt	L.F.	\$43.00	\$30.00	\$55.00	\$13.75
6	6" diameter ductile iron water main, complete					
	In pavement	L.F.	\$85.00	\$80.00	\$70.00	\$46.75
	In Dirt	L.F.	\$40.00	\$30.00	\$55.00	\$13.75
7	Install 6" diameter P.V.C. water main, complete					
	In pavement	L.F.	\$83.00	\$75.00	\$70.00	\$46.75
	In Dirt	L.F.	\$38.00	\$28.00	\$55.00	\$13.75
8	Fire hydrant installation (short), complete	Each	\$17.00	\$525.00	\$1,500.00	\$630.00
9	Fire hydrant installation (long), complete	Each	\$2,500.00	\$2,000.00	\$2,500.00	\$630.00
10	Short domestic water service adjustment (5/8"-1"), complete					
	Relocate	Each	\$1,500.00	\$800.00	\$500.00	\$730.00
	Renew	Each	\$1,200.00	\$1,200.00	\$500.00	\$730.00
	Transfer	Each	\$1,100.00	\$400.00	\$400.00	\$730.00
11	Long domestic water service adjustment (5/8"-1"), complete					
	Relocate	Each	\$1,800.00	\$1,500.00	\$600.00	\$1,375.00
	Renew	Each	\$1,500.00	\$1,600.00	\$600.00	\$1,375.00
	Transfer	Each	\$1,200.00	\$800.00	\$400.00	\$1,375.00
12	Meter Exchanges 3/4" - 1"	Each	\$400.00	\$800.00	\$50.00	\$525.00
13	Replace existing valve with new valve 4" - 8"	Each	\$1,200.00	\$2,000.00	\$2,500.00	\$1,575.00
14	Install new valve along new main					
	12"	Each	\$1,000.00	\$650.00	\$500.00	\$630.00
	4" - 8"	Each	\$800.00	\$600.00	\$400.00	\$420.00
15	Paving - Asphalt	S.Y.	\$10.00	\$60.00	\$15.00	\$158.00

Planholders that did not submit a bid: Bischoff Brothers Excavating, Cornell Harbison Excavating, Debbie Sutherland Excavating (CWBE), Flynn Brothers, MRK Company, Inc., Tom Brown Construction, WHF, Inc.

(1) Bidder only acknowledged Addendum #1 & #2 on Bid Proposal. Bidder acknowledged Addendum #3 promptly after bid opening.