

LOUISVILLE WATER COMPANY
Bid# 13-93 / Proj 13415 / Gap-in-Knob Standpipe Demolition
Bid Opening Date: 6/26/2013
Bid Estimate: \$175,000
Prevailing Wage: No

Recommendation: Reject All Bids

Buyer's Name: Terri Conner

Project Manager's Name: Jeremy Raney

| BIDDERS | |
|--|--|
| | O'Rourke Wrecking Company |
| Lump Sum Base Bid: | \$152,680 |
| Start / Complete Dates: | Begin the Work within 45 calendar days after the Company issues the Notice to Proceed and to substantially complete the work within 75 calendar days of actual start date; final completion within 120 calendar days from actual start date. |
| Subcontractors proposed to perform Specialty Items of Work: | |
| 1. 4" - 16" Ductile Iron Water Mains | Kelsey Construction |
| 2. 4" - 16" PVC Water Mains | Kelsey Construction |
| Bid Signed: | YES |
| Acknowledgement of Addendum # 1: | YES |
| Good Faith Effort Documents Submitted (24 hour): | Upon Request |

Planholders that did not submit a bid: Evans Landscaping, Iseler Demolition Inc., Kelsey Construction Inc., and MAC Construction and Excavating Inc.,