

LOUISVILLE WATER COMPANY
 Bid 14-46 / Project 13170 / Brooks Hill Booster Pump Station
 Bid Opening Date: 4/16/2014
 Base Bid Estimate: \$470,000.00
 Prevailing Wages: Yes

"Under Review"

Buyer's Name: Renee Fromme
 Project Manager Name: Yolanda Allen

Bidders	Basham Construction	Dugan & Meyers Coconstruction Co.	Pace Contracating, LLC	Advanced Paving & Construction Co., Inc.
Lump Sum Base Bid:	\$592,000	\$594,387	\$614,000	\$630,000
Supplementary Unit Pricing				
System Integration/programming labor cost	\$115 / hr	\$125 / hr	\$130 / hr	\$132 / hr
Provision of standby generator, and associated concrete pad and permanent fencing.	\$35,000	\$40,112	\$41,000	\$49,320
Start / Complete Dates:	45 days	126 days	45 days	
Bid Signed:	YES	YES	YES	YES
Acknowledge Receipt of Addendum 1	YES	YES	YES	YES
Bid Bond Received	YES	YES	YES	YES
Good Faith Effort Documents	YES	YES	YES	YES
Specialty Work Contractor				
Sub-Contractor Electrical:	TEM Group	Link Electric	Link Electric	TEM Group