

LOUISVILLE WATER COMPANY  
 Bid 13-24 / Project 13270 / B.E. Payne WTP Sodium Hypochlorite Generation Facilities  
 Bid Opening Date: 6/5/2013  
 Base Bid Estimate: \$7,060,000 Prevailing Wage: YES

Awardee: Pace Contracting, LLC  
 Buyer's Name: Carol Lyons  
 Project Manager's Name: Scott Smith

**\*Final Bid Results\***

| BIDDERS   |   |                |         | Pace Contracting, LLC   |                | Hall Contracting (1) |                    | Judy Construction Company |                | Layne Heavy Civil, Inc. |                | Smith Contractors, Inc. |                | MAC Construction & Excavating, Inc. |                | W. Rogers Company (2)              |                |
|---|---|----------------|---------|---|----------------|----------------------|--------------------|---------------------------|----------------|-------------------------|----------------|-------------------------|----------------|-------------------------------------|----------------|------------------------------------|----------------|
| Item No.  | Description   | Estimated Qty. | Unit    | Unit Price  | Total Price    | Unit Price           | Total Price        | Unit Price                | Total Price    | Unit Price              | Total Price    | Unit Price              | Total Price    | Unit Price                          | Total Price    | Unit Price                         | Total Price    |
| 1   | Furnishing all products, tools, equipment and materials and utilities and performing all labor and transportation required by the Contract Documents necessary to complete and put into operation the B. E. Payne WTP Sodium Hypochlorite Generation Facilities, including all work shown on the Drawings and/or specified and not included in Items 2 through 5 below. | Lump Sum       |         |   | \$6,860,000.00 |                      | \$6,927,000.00     |                           | \$7,598,960.00 |                         | \$7,607,370.00 |                         | \$7,646,000.00 |                                     | \$7,920,000.00 |                                    | \$8,481,000.00 |
| 2   | Liquid Sodium Hydroxide Removal   | 300            | Gallons | \$15.00   | \$4,500.00     | \$25.00              | \$7,500.00         | \$1.00                    | \$300.00       | \$1.70                  | \$510.00       | \$20.00                 | \$6,000.00     | \$16.00                             | \$4,800.00     | \$16.00                            | \$4,800.00     |
| 3   | Solid Sodium Hydroxide Removal  | 30             | Gallons | \$100.00  | \$3,000.00     | \$50.00              | \$1,500.00         | \$8.00                    | \$240.00       | \$14.00                 | \$420.00       | \$40.00                 | \$1,200.00     | \$60.00                             | \$1,800.00     | \$31.00                            | \$930.00       |
| 4   | Lime Sludge Removal   | 45,000         | Gallons | \$0.50  | \$22,500.00    | \$0.30               | \$13,500.00        | \$0.50                    | \$22,500.00    | \$0.46                  | \$20,700.00    | \$2.00                  | \$90,000.00    | \$0.35                              | \$15,750.00    | \$2.50                             | \$112,500.00   |
| 5   | Cash Allowances   |                |         |   |                |                      |                    |                           |                |                         |                |                         |                |                                     |                |                                    |                |
| a   | Landscaping   | Allowance      |         |   | \$25,000.00    |                      | \$25,000.00        |                           | \$25,000.00    |                         | \$25,000.00    |                         | \$25,000.00    |                                     | \$25,000.00    |                                    | \$25,000.00    |
| b   | Engineer's Field Office Electronic Equipment  | Allowance      |         |   | \$5,000.00     |                      | \$5,000.00         |                           | \$5,000.00     |                         | \$5,000.00     |                         | \$5,000.00     |                                     | \$5,000.00     |                                    | \$5,000.00     |
| Bid Total, Items 1 through 5                      |   |                |         |   | \$6,920,000.00 |                      | \$6,979,500.00 (1) |                           | \$7,652,000.00 |                         | \$7,659,000.00 |                         | \$7,773,200.00 |                                     | \$7,972,350.00 |                                    | \$8,629,230.00 |
| Start / Complete Dates:                           |   |                |         | Firm agrees to begin the Work on the date established in the Notice to Proceed and achieve Substantial Completion on or before 515 days after Notice to Proceed and achieve Final Completion on or before 550 days after Notice to Proceed. |                |                      |                    |                           |                |                         |                |                         |                |                                     |                |                                    |                |
| Bid Signed  |   |                |         | YES   |                | YES                  |                    | YES                       |                | YES                     |                | YES                     |                | YES                                 |                | YES                                |                |
| Acknowledge Receipt of Addendum #1, #2, #3, & #4  |   |                |         | YES   |                | YES                  |                    | YES                       |                | YES                     |                | YES                     |                | YES                                 |                | YES                                |                |
| Bid Bond  |   |                |         | YES   |                | YES                  |                    | YES                       |                | YES                     |                | YES                     |                | YES                                 |                | YES                                |                |
| Good Faith Effort Documents Submitted (24 Hours): |   |                |         | Upon Request  |                | Upon Request         |                    | Upon Request              |                | Upon Request            |                | Upon Request            |                | Upon Request                        |                | Upon Request                       |                |
| Specialty Work - Contractor/Subcontractor:        |   |                |         |   |                |                      |                    |                           |                |                         |                |                         |                |                                     |                |                                    |                |
| Sitework  |   |                |         | Pace Contracting  |                | Hall Contracting     |                    | Judy Construction Company |                | Layne Heavy Civil, Inc. |                | Smith Contractors, Inc. |                | MAC Construction & Excavating, Inc. |                | W. Rogers Company                  |                |
| Building Mechanical                               |   |                |         | Pace Contracting  |                | Hall Contracting     |                    | Bullock Mechanical        |                | Bullock Mechanical      |                | Smith Contractors, Inc. |                | Bullock Mechanical                  |                | Hussung Mechanical Contractors (2) |                |
| Electrical  |   |                |         | J. George Electric  |                | Hall Contracting     |                    | Power-Tel                 |                | J. George Electric      |                | Power-Tel               |                | J. George                           |                | Power-Tel                          |                |
| Instrumentation                                   |   |                |         | Control Touch   |                | Engineered Solutions |                    | Control Touch             |                | Engineered Solutions    |                | Control Touch           |                | Engineered Solutions, Inc.          |                | Engineered Solutions, Inc.         |                |