

**LOUISVILLE WATER COMPANY**  
**Bid 13-87 / Project 13531 / I-65 Area Water Main Replacement Project**  
**Bid Opening Date: 6/19/13**  
**Bid Estimate: \$720,000 Prevailing Wage: Yes**

**Buyer's Name:** Robin Heitz  
**Project Manager's Name:** Pat Howard

<b>BIDDERS</b>		<b>MAC Construction &amp; Excavating</b>	<b>Southern Pipeline Construction</b>	<b>Basham Constructin &amp; Rental</b>
<b>Lump Sum Base Bid:</b>		<b>\$864,000.00</b>	\$953,000.00	\$976,000.00
<b>Start / Complete Dates:</b>		Begin the Work within <u>60</u> calendar days after the Company issues the Notice to Proceed and to complete the Work within <u>270</u> calendar days from the date the Work is started.		
<b>Bid Signed:</b>		<b>Yes</b>	Yes	Yes
<b>Acknowledgement of Addendum #'s 1 and 2:</b>		<b>Yes</b>	Yes	Yes
<b>Good Faith Effort Documents Submitted:</b>		<b>Yes</b>	Yes	Yes
<b>Bid Bond Documents submitted</b>		<b>Yes</b>	Yes	Yes
<b>Supplementary Unit Pricing</b>		<b>Unit</b>		
1	12" diameter ductile iron water main, complete			
	In pavement (includes restoration). . . . .	L.F.	<b>\$100</b>	\$170
	In dirt. . . . .	L.F.	<b>\$80</b>	\$100
2	8" diameter ductile iron water main, complete			
	In pavement (includes restoration). . . . .	L.F.	<b>\$80</b>	\$170
	In dirt . . . . .	L.F.	<b>\$60</b>	\$100
3	6" diameter ductile iron water main, complete			
	In pavement. . . . .	L.F.	<b>\$80</b>	\$150
	In dirt . . . . .	L.F.	<b>\$60</b>	\$100
4	4" diameter ductile iron water main, complete			
	In pavement. . . . .	L.F.	<b>\$80</b>	\$150
	In dirt . . . . .	L.F.	<b>\$60</b>	\$100
5	Fire hydrant installation, complete . . . . .	Each	<b>\$1,500</b>	\$4,500
6	Short domestic water service adjustment (5/8"- 3/4"), complete			
	Relocate. . . . .	Each	<b>\$1,000</b>	\$1,200
	Renew. . . . .	Each	<b>\$1,000</b>	\$850
	Transfer. . . . .	Each	<b>\$800</b>	\$400
7	Long domestic water service adjustment (5/8"- 3/4"), complete			
	Relocate. . . . .	Each	<b>\$1,900</b>	\$1,650
	Renew. . . . .	Each	<b>\$1,900</b>	\$1,650
	Transfer. . . . .	Each	<b>\$1,600</b>	\$400
8	Short domestic water service adjustment (1" - 2"), complete			
	Relocate. . . . .	Each	<b>\$1,200</b>	\$1,800
	Renew. . . . .	Each	<b>\$1,200</b>	\$1,700
	Transfer. . . . .	Each	<b>\$900</b>	\$700
9	Long domestic water service adjustment (1" - 2"), complete			
	Relocate. . . . .	Each	<b>\$2,000</b>	\$2,500
	Renew. . . . .	Each	<b>\$2,000</b>	\$2,300
	Transfer. . . . .	Each	<b>\$1,700</b>	\$700
10	Short fire service adjustment (4"), complete			
	Relocate. . . . .	Each	<b>\$3,000</b>	\$3,500
	Renew. . . . .	Each	<b>\$3,000</b>	\$3,000
	Transfer. . . . .	Each	<b>\$2,000</b>	\$2,000
11	Long fire service adjustment (4"), complete			
	Relocate. . . . .	Each	<b>\$6,000</b>	\$9,000

LOUISVILLE WATER COMPANY  
 Bid 13-87 / Project 13531 / I-65 Area Water Main Replacement Project  
 Bid Opening Date: 6/19/13  
 Bid Estimate: \$720,000 Prevailing Wage: Yes

Buyer's Name: Robin Heitz  
 Project Manager's Name: Pat Howard

BIDDERS			MAC Construction & Excavating	Southern Pipeline Construction	Basham Constructin & Rental
	Renew. . . . .	Each	<b>\$6,000</b>	\$9,000	\$4,800
	Transfer. . . . .	Each	<b>\$5,000</b>	\$9,000	\$800
12	Short fire service adjustment (6"), complete				
	Relocate. . . . .	Each	<b>\$4,000</b>	\$3,500	\$4,000
	Renew. . . . .	Each	<b>\$4,000</b>	\$3,000	\$3,800
	Transfer. . . . .	Each	<b>\$3,000</b>	\$2,000	\$1,000
13	Long fire service adjustment (6"), complete				
	Relocate. . . . .	Each	<b>\$7,000</b>	\$9,500	\$6,000
	Renew. . . . .	Each	<b>\$7,000</b>	\$9,500	\$5,800
	Transfer. . . . .	Each	<b>\$6,000</b>	\$9,500	\$1,000
14	Meter Exchanges				
	5/8" - 3/4"	Each	<b>\$250</b>	\$100	\$50
15	Replace existing valve with new valve				
	4" - 8" . . . . .	Each	<b>\$2,500</b>	\$2,500	\$1,500
	12" . . . . .	Each	<b>\$4,000</b>	\$3,000	\$3,500
16	Install new valve along new main				
	4" - 8" . . . . .	Each	<b>\$1,500</b>	\$400	\$300
	12" . . . . .	Each	<b>\$2,500</b>	\$600	\$500
17	Milling . . . . .	s.y.	<b>\$4</b>	\$25	\$6
18	Paving - Asphalt . . . . .	s.y.	<b>\$11</b>	\$20	\$8
19	Concrete sidewalk . . . . .	s.y.	<b>\$50</b>	\$18	\$60

Planholders that did not submit a bid: