

LOUISVILLE WATER COMPANY
 Bid 11-179 / Project 12478-11 / 690 Improvements: Granger Pressure Reducing Station
 Bid Opening Date: 11/2/2011
 Base Bid Estimate: \$200,000 Prevailing Wage: NO

Recommended Awardee: Pace Contracting

Buyer's Name: Greta Howard

Project Manager's Name: Bart Potts

If bid is listed as "under review" see LWC Bid Results webpage for further information.

BIDDERS	Pace Contracting, LLC	Advanced Paving & Construction Co., Inc. (CWBE)	C Squared	MAC Construction & Excavating, Inc.
1 Base Bid	\$204,000.00	\$210,800.00	\$216,400.00	\$236,830.00
2 Allowance for Electrical Service to PRV Station	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
3 Allowance for Telephone / Telemetry Service to PRV Station	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00
4 Allowance for Tree Removal	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
Lump Sum total of Bid Items 1 thru 4:	\$216,500.00	\$223,300.00	\$228,900.00	\$249,330.00
Start / Complete Dates:	Begin Work within 30 calendar days after Notice to Proceed; Substantially Complete Work within 180 calendar days from actual start date; Finally Complete Work within 225 calendar days from actual start date.	Begin Work within 90 calendar days after Notice to Proceed; Substantially Complete Work within 180 calendar days from actual start date; Finally Complete Work within 225 calendar days from actual start date.	Begin Work within 90 calendar days after Notice to Proceed; Substantially Complete Work within 180 calendar days from actual start date; Finally Complete Work within 225 calendar days from actual start date.	Begin Work within 120 calendar days after Notice to Proceed; Substantially Complete Work within 180 calendar days from actual start date; Finally Complete Work within 225 calendar days from actual start date.
Acknowledge Receipt of Addendum No. 1:	Yes	Yes	Yes	Yes
Bid Signed:	Yes	Yes	Yes	Yes
Good Faith Effort Documents submitted within 24 hrs:	Upon Request	Upon Request	Upon Request	Upon Request

Planholders that did not submit a bid: Engineered Fluid, Inc., Link Electric, Parco Constructors, Straeffer Pump & Supply, WASCON, and WHF.