LOUISVILLE WATER COMPANY

Bid 09-138 / Project 11597 / Chapeze Lane Water Main Extension
Bid Opening Date: 9/30/2009
Base Bid Estimate: $473,500 Prevailing Wage: YES

Awardee: T & C Contracting
Buyer's Name: Greta Howard
Project Manager's Name: Wayne Whitehouse

*** * * The presence of this bid tabulation is not an express or implied representation by the Louisville Water Company, and must not be interpreted as a guarantee, endorsement, or warranty of contract award and may not result in any contract award. This bid is currently under review and requires approval(s) before final contract award is authorized.**

BIDDERS	**T & C Contracting, Inc.** **P.O. Box 72398** **Louisville, KY 40272-0398**	Scott & Ritter, Inc. P.O. Box 749 Bowling Green, KY 42102-0749	MAC Construction & Excavating, Inc. P.O. Box 6787 New Albany, IN 47151-6787	Basham Construction & Rental Co., Inc. 1102 South Park Road Fairdale, KY 40118	Southern Pipeline Construction Co. 1272 Old Fern Valley Rd Louisville, KY 40219	Jeff Robards Construction, Inc. 4320 N. Preston Hwy Shepherdsville, KY 40165	C Squared Inc. 7321 St. Andrews Ch. Rd. Louisville, KY 40214	Advanced Paving and Construction Co., Inc. P.O. Box 125 Eastwood, KY 40018	Charles Deweese Construction, Inc. P.O. Box 504 Franklin, KY 42135	S & S and Associates, Inc. P.O. Box 14305 Louisville, KY 40214
Lump Sum Base Bid:	**$398,000.00**	$421,100.00	$438,000.00	$465,447.00	$493,000.00	$493,855.00	$497,400.00	$535,400.00	$538,079.00	$754,000.00
Start / Complete Dates:	**Begin within 30 calendar days; Complete within 180 calendar days of actual start date.**	**Begin within 30 calendar days; Complete within 180 calendar days of actual start date.**	**Begin within 30 calendar days; Complete within 180 calendar days of actual start date.**	**Begin within 30 calendar days; Complete within 180 calendar days of actual start date.**	**Begin within 30 calendar days; Complete within 180 calendar days of actual start date.**	**Begin within 30 calendar days; Complete within 180 calendar days of actual start date.**	**Begin within 30 calendar days; Complete within 180 calendar days of actual start date.**	**Begin within 30 calendar days; Complete within 180 calendar days of actual start date.**	**Begin within 30 calendar days; Complete within 180 calendar days of actual start date.**	**Begin within 30 calendar days; Complete within 180 calendar days of actual start date.**
Acknowledge Receipt of Addenda 1, 2, & 3	**Yes**	**Yes**	**Yes**	**Yes**	**Yes**	**Yes**	**Yes**	**Yes**	**Yes**	**Yes**
Bid Signed	**Yes**	**Yes**	**Yes**	**Yes**	**Yes**	**Yes**	**Yes**	**Yes**	**Yes**	**Yes**
Good Faith Effort Documents Submitted:	**Yes**	**Yes**	**Yes**	**Yes**	**Yes**	**Yes**	**Yes**	**Yes**	**Yes**	**Yes**
Bid Bond Included:	**Yes**	**Yes**	**Yes**	**Yes**	**Yes**	**Yes**	**Yes**	**Yes**	**Yes**	**Yes**