

LOUISVILLE WATER COMPANY
Bid 09-27 / Project 12254 / Industry Road Grid-Tie Project
Bid Opening Date: 2/18/2009
Base Bid Estimate: \$145,000 Prevailing Wage: NO

Awardee & Contract Amount Shaded

BIDDERS	Basham Construction & Rental Co., Inc. 1102 South Park Road Fairdale, KY 40118	Southern Pipeline Construction Co., Inc. (CWBE) 1272 Old Fern Valley Road Louisville, KY 40219	Scott & Ritter, Inc. 2385 Barren River Road Bowling Green, KY 42102	Flynn Brothers Contracting, Inc. PO Box 32065 Louisville, KY 40232	Team Contracting, LLC 14912 Railroad Street Memphis, IN 47143	Debbie Sutherland Excavating, Inc. (CWBE) 585 Browningtown Road Shepherdsville, KY 40165	Advanced Paving & Construction Co., Inc. PO Box 125 Eastwood, KY 40018	C Squared, Inc. 7321 St. Andrew Church Rd. Louisville, KY 40214	Tom Brown Construction Co. 7965 National Turnpike Louisville, Ky 40214	Dan Cristiani Excavating Co., Inc. 1221 Old Hwy 31 E Clarksville, IN 47129	Louisville Paving Co., Inc. 1801 Payne Street Louisville, KY 40206	T&C Contracting, Inc. PO Box 72398 Louisville, KY 40272-0396 Deemed Non-Responsive (1)
Lump Sum Base Bid:	\$76,903.00	\$80,300.00	\$86,805.00	\$95,200.00	\$101,700.00	\$105,000.00	\$110,250.00	\$114,200.00	\$122,670.00	\$130,250.00	\$137,000.00	\$175,000.00
Start / Complete Dates:	Start work within 45 calendar days and complete within 120 days	Start work within 45 calendar days and complete within 120 days	Start work within 45 calendar days and complete within 120 days	Start work within 45 calendar days and complete within 120 days	Start work within 45 calendar days and complete within 120 days	Start work within 45 calendar days and complete within 120 days	Start work within 45 calendar days and complete within 120 days	Start work within 45 calendar days and complete within 120 days	Start work within 45 calendar days and complete within 120 days	Start work within 45 calendar days and complete within 120 days	Start work within 45 calendar days and complete within 120 days	Start work within 45 calendar days and complete within 120 days
Bid Signed	YES	YES	YES	YES	YES	YES	YES	YES	YES	YES	YES	YES
Acknowledge Receipt of Addenda #1:	YES	YES	YES	YES	YES	YES	YES	YES	YES	YES	YES	YES
Good Faith Effort Documents Submitted:	YES	YES	YES	YES	YES	YES	YES	YES	YES	YES	YES	YES

Supplementary Unit Prices	Unit																		
---------------------------	------	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--

1	Rock excavation by means of blasting (\$60 per cubic yard, maximum. The Company shall pay a maximum of \$60.00 per cubic yard of rock removed by means of blasting.)	C.Y.	\$60.00	\$60.00	\$60.00	\$60.00	\$60.00	\$60.00	\$60.00	\$60.00	\$60.00	\$60.00	\$60.00	\$60.00	\$60.00	\$60.00	\$60.00	\$60.00	\$60.00
2	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00
3	12" diameter ductile iron water main, complete																		
	In pavement (includes milling and paving to 25' foot each side of trench.)	L.F.	\$165.00	\$220.00	\$250.00	\$126.00	\$175.50	\$75.00	\$130.00	\$75.00	\$98.00	\$200.00	\$170.00	N/A (1)					
	In pavement	L.F.	\$120.00	\$65.00	\$86.00	\$75.00	\$125.50	\$75.00	\$150.00	\$70.00	\$64.00	\$100.00	\$80.00	\$104.00					
	In sidewalk	L.F.	\$110.00	\$62.00	\$86.00	\$65.00	\$97.10	\$75.00	\$42.50	\$80.00	\$64.00	\$85.00	\$60.00	\$41.00					
	In dirt	L.F.	\$100.00	\$35.00	\$80.00	\$55.00	\$87.90	\$45.00	\$26.00	\$45.00	\$40.00	\$75.00	\$50.00	\$40.00					
4	12" diameter PVC water main, complete																		
	In pavement	L.F.	\$110.00	\$62.00	\$86.00	\$72.00	\$95.20	\$75.00	\$85.00	\$70.00	\$64.00	\$100.00	\$70.00	\$88.00					
	In sidewalk	L.F.	\$100.00	\$60.00	\$86.00	\$62.00	\$66.80	\$75.00	\$41.00	\$30.00	\$64.00	\$85.00	\$50.00	\$38.00					
	In dirt	L.F.	\$90.00	\$35.00	\$80.00	\$52.00	\$55.30	\$45.00	\$24.00	\$45.00	\$40.00	\$75.00	\$40.00	\$37.00					
5	8" diameter ductile iron water main, complete																		
	In pavement	L.F.	\$100.00	\$54.00	\$58.00	\$68.00	\$93.20	\$75.00	\$90.00	\$65.00	\$64.00	\$95.00	\$60.00	\$93.00					
	In sidewalk	L.F.	\$90.00	\$52.00	\$58.00	\$60.00	\$85.60	\$75.00	\$39.00	\$85.60	\$64.00	\$80.00	\$55.00	\$36.00					
	In dirt	L.F.	\$80.00	\$28.00	\$52.00	\$50.00	\$51.00	\$35.00	\$22.00	\$40.00	\$40.00	\$70.00	\$30.00	\$35.00					
6	8" diameter PVC water main, complete																		
	In pavement	L.F.	\$90.00	\$54.00	\$58.00	\$60.00	\$93.20	\$75.00	\$85.00	\$65.00	\$64.00	\$95.00	\$55.00	\$90.00					
	In sidewalk	L.F.	\$80.00	\$52.00	\$58.00	\$50.00	\$85.60	\$75.00	\$39.00	\$75.00	\$64.00	\$80.00	\$50.00	\$34.00					
	In dirt	L.F.	\$70.00	\$28.00	\$52.00	\$40.00	\$51.00	\$35.00	\$22.00	\$40.00	\$40.00	\$70.00	\$28.00	\$33.00					
7	24" casing pipe, complete	L.F.	\$210.00	\$125.00	\$150.00	\$75.00	\$148.00	\$100.00	\$50.00	\$200.00	\$75.00	\$225.00	\$240.00	\$367.00					
8	20" casing pipe, complete	L.F.	\$200.00	\$95.00	\$100.00	\$75.00	\$118.00	\$75.00	\$30.00	\$175.00	\$75.00	\$200.00	\$200.00	\$367.00					
9	Fire hydrant installation (short), complete	ea	\$1,500.00	\$300.00	\$365.00	\$1,500.00	\$485.00	\$1,000.00	\$600.00	\$1,500.00	\$400.00	\$750.00	\$800.00	\$1,500.00					
10	Fire hydrant installation (long), complete	ea	\$2,500.00	\$3,500.00	\$500.00	\$2,500.00	\$975.00	\$1,500.00	\$700.00	\$2,000.00	\$2,200.00	\$1,500.00	\$1,700.00	\$2,700.00					
11	Short water service adjustment (5/8" - 1"), complete																		
	Relocate	ea	\$800.00	\$720.00	\$320.00	\$1,200.00	\$810.00	\$1,500.00	\$800.00	\$1,400.00	\$1,000.00	\$750.00	\$800.00	\$800.00					
	Renew	ea	\$600.00	\$720.00	\$320.00	\$1,000.00	\$540.00	\$1,500.00	\$650.00	\$1,200.00	\$900.00	\$750.00	\$700.00	\$700.00					
	Transfer	ea	\$400.00	\$720.00	\$320.00	\$600.00	\$525.00	\$1,000.00	\$500.00	\$1,000.00	\$800.00	\$1,500.00	\$500.00	\$400.00					
12	Long water service adjustment (5/8" - 1"), complete																		
	Relocate	ea	\$800.00	\$1,850.00	\$2,500.00	\$1,600.00	\$1,215.00	\$2,500.00	\$1,200.00	\$1,600.00	\$1,600.00	\$1,500.00	\$1,500.00	\$2,000.00					
	Renew	ea	\$1,200.00	\$1,250.00	\$2,500.00	\$1,300.00	\$810.00	\$2,500.00	\$1,100.00	\$1,400.00	\$1,400.00	\$1,500.00	\$1,200.00	\$1,500.00					
	Transfer	ea	\$400.00	\$700.00	\$2,500.00	\$1,000.00	\$795.00	\$1,000.00	\$600.00	\$1,200.00	\$1,200.00	\$1,500.00	\$1,000.00	\$1,000.00					
13	Short water service adjustment (1 1/2" - 2"), complete																		
	Relocate	ea	\$1,000.00	\$1,200.00	\$500.00	\$2,500.00	\$1,260.00	\$2,000.00	\$1,000.00	\$2,000.00	\$1,400.00	\$1,500.00	\$1,100.00	\$1,000.00					
	Renew	ea	\$8,000.00	\$1,000.00	\$500.00	\$2,000.00	\$840.00	\$2,000.00	\$1,800.00	\$1,800.00	\$1,200.00	\$1,000.00	\$800.00	\$800.00					
	Transfer	ea	\$600.00	\$950.00	\$500.00	\$1,400.00	\$825.00	\$1,200.00	\$600.00	\$1,600.00	\$1,000.00	\$1,500.00	\$900.00	\$450.00					
14	Long water service adjustment (1 1/2" - 2"), complete																		
	Relocate	ea	\$1,400.00	\$2,200.00	\$2,750.00	\$3,200.00	\$2,450.00	\$3,000.00	\$1,500.00	\$2,200.00	\$1,800.00	\$1,800.00	\$1,600.00	\$2,000.00					
	Renew	ea	\$1,200.00	\$1,800.00	\$2,750.00	\$2,800.00	\$1,225.00	\$3,000.00	\$1,400.00	\$2,000.00	\$1,600.00	\$1,000.00	\$1,300.00	\$1,800.00					
	Transfer	ea	\$800.00	\$950.00	\$2,750.00	\$2,400.00	\$1,210.00	\$1,200.00	\$800.00	\$1,200.00	\$1,800.00	\$1,000.00	\$1,100.00	\$1,000.00					
15	Short water service adjustment (3"), complete																		
	Relocate	ea	\$1,600.00	\$2,500.00	\$600.00	\$3,500.00	\$1,485.00	\$4,500.00	\$1,600.00	\$3,500.00	\$1,800.00	\$2,500.00	\$2,000.00	\$1,800.00					
	Renew	ea	\$1,400.00	\$2,000.00	\$600.00	\$3,000.00	\$990.00	\$4,500.00	\$1,500.00	\$3,000.00	\$1,600.00	\$2,500.00	\$1,800.00	\$1,500.00					
	Transfer	ea	\$1,000.00	\$1,800.00	\$600.00	\$2,500.00	\$975.00	\$2,000.00	\$900.00	\$2,500.00	\$1,400.00	\$2,500.00	\$1,600.00	\$1,000.00					
16	Long water service adjustment (3"), complete																		
	Relocate	ea	\$1,800.00	\$4,500.00	\$3,000.00	\$4,500.00	\$2,980.00	\$6,000.00	\$2,200.00	\$4,000.00	\$2,200.00	\$3,000.00	\$2,800.00	\$3,800.00					
	Renew	ea	\$1,600.00	\$3,000.00	\$3,000.00	\$4,000.00	\$1,490.00	\$6,000.00	\$2,100.00	\$3,000.00	\$2,000.00	\$3,500.00	\$2,400.00	\$3,500.00					
	Transfer	ea	\$1,200.00	\$2,000.00	\$3,000.00	\$3,500.00	\$1,475.00	\$2,000.00	\$1,500.00	\$3,000.00	\$1,800.00	\$3,000.00	\$2,000.00	\$3,000.00					
17	Long water service adjustment (4"-8"), complete																		
	Relocate	ea	\$3,000.00	\$4,500.00	\$10,000.00	\$5,500.00	\$5,400.00	\$6,500.00	\$2,900.00	\$5,000.00	\$3,500.00	\$3,500.00	\$4,500.00	\$4,000.00					
	Renew	ea	\$2,500.00	\$3,500.00	\$10,000.00	\$4,700.00	\$2,700.00	\$6,500.00	\$2,800.00	\$4,500.00	\$3,300.00	\$3,500.00	\$3,000.00	\$3,800.00					
	Transfer	ea	\$2,000.00	\$2,000.00	\$10,000.00	\$4,500.00	\$2,650.00	\$2,000.00	\$2,000.00	\$4,000.00	\$2,800.00	\$3,500.00	\$2,800.00	\$3,000.00					

LOUISVILLE WATER COMPANY
Bid 09-27 / Project 12254 / Industry Road Grid-Tie Project
Bid Opening Date: 2/18/2009
Base Bid Estimate: \$145,000 Prevailing Wage: NO

Awardee & Contract Amount Shaded

BIDDERS		Basham Construction & Rental Co., Inc.	Southern Pipeline Construction Co., Inc. (CWBE)	Scott & Ritter, Inc.	Flynn Brothers Contracting, Inc.	Team Contracting, LLC	Debbie Sutherland Excavating, Inc. (CWBE)	Advanced Paving & Construction Co., Inc.	C Squared, Inc.	Tom Brown Construction Co.	Dan Cristiani Excavating Co., Inc.	Louisville Paving Co., Inc.	T&C Contracting, Inc.	
18	Short fire service adjustments (4" FS - 8" FS), complete													
	Relocate	ea	\$3,000.00	\$2,800.00	\$10,000.00	\$5,000.00	\$3,975.00	\$4,500.00	\$2,500.00	\$6,000.00	\$2,000.00	\$850.00	\$3,300.00	\$2,000.00
	Renew	ea	\$2,500.00	\$2,500.00	\$10,000.00	\$4,200.00	\$1,590.00	\$4,500.00	\$2,300.00	\$5,500.00	\$1,800.00	\$850.00	\$3,000.00	\$1,500.00
	Transfer	ea	\$2,000.00	\$2,000.00	\$10,000.00	\$4,000.00	\$1,540.00	\$2,000.00	\$1,800.00	\$5,000.00	\$1,600.00	\$850.00	\$2,700.00	\$1,000.00
19	Long fire service adjustment (4" FS - 8" FS), complete													
	Relocate	ea	\$3,500.00	\$4,500.00	\$15,000.00	\$5,500.00	\$7,000.00	\$6,000.00	\$4,500.00	\$6,500.00	\$3,600.00	\$1,600.00	\$4,700.00	\$4,500.00
	Renew	ea	\$3,500.00	\$3,500.00	\$15,000.00	\$4,700.00	\$2,800.00	\$6,000.00	\$4,300.00	\$6,000.00	\$3,400.00	\$1,600.00	\$3,200.00	\$4,300.00
	Transfer	ea	\$2,500.00	\$2,000.00	\$15,000.00	\$5,200.00	\$2,750.00	\$2,000.00	\$2,000.00	\$5,500.00	\$3,000.00	\$1,600.00	\$3,000.00	\$3,800.00
20	Meter exchange													
	5/8" - 1"	ea	\$100.00	\$100.00	\$500.00	\$200.00	\$500.00	\$200.00	\$500.00	\$250.00	\$100.00	\$300.00	\$400.00	\$500.00
	1 1/2" - 2"	ea	\$200.00	\$300.00	\$750.00	\$250.00	\$800.00	\$300.00	\$800.00	\$400.00	\$250.00	\$400.00	\$600.00	\$525.00
	3"	ea	\$300.00	\$350.00	\$1,000.00	\$500.00	\$1,200.00	\$800.00	\$1,200.00	\$700.00	\$300.00	\$500.00	\$800.00	\$600.00
	4" - 8"	ea	\$800.00	\$1,200.00	\$2,500.00	\$750.00	\$3,500.00	\$1,000.00	\$3,000.00	\$1,000.00	\$500.00	\$1,000.00	\$1,000.00	\$800.00
21	Replace existing valve with new valve													
	4" - 8"	ea	\$1,200.00	\$2,500.00	\$5,000.00	\$1,500.00	\$1,500.00	\$3,500.00	\$2,000.00	\$1,500.00	\$1,600.00	\$2,000.00	\$2,000.00	\$1,800.00
	12"	ea	\$1,500.00	\$3,500.00	\$10,000.00	\$2,000.00	\$3,500.00	\$4,500.00	\$3,000.00	\$2,000.00	\$2,400.00	\$3,000.00	\$2,500.00	\$3,200.00
22	Install new valve along new main													
	4" - 8"	ea	\$400.00	\$250.00	\$250.00	\$500.00	\$800.00	\$500.00	\$400.00	\$1,200.00	\$500.00	\$600.00	\$600.00	\$350.00
	12"	ea	\$600.00	\$350.00	\$500.00	\$800.00	\$1,500.00	\$700.00	\$600.00	\$1,500.00	\$900.00	\$1,200.00	\$800.00	\$500.00

Planholders that did not submit a bid: Scott & Ritter, MAC Construction, MTN Construction

Apparent Best Bidder: Basham Construction & Rental Co., Inc.

Buyer's Name: Carol Lyons

Project Manager's Name: Denise Hettinger

(1) Bid deemed non-responsive. Bidder entered N/A on a line item in supplementary unit prices on the Bidder's Proposal.