

LOUISVILLE WATER COMPANY

Bid 08-221 / Project 12421 / Westport Rd. Water Main Project - Phase 1

Bid Opening Date: January 14, 2009

Bid Estimate: \$284,096 Prevailing Wage: YES

The presence of this bid tabulation is not an express or implied representation by the Louisville Water Co., and must not be interpreted as a guarantee, endorsement, or warranty of contract award and may not result in contract award. This bid is currently under review and requires approval(s) before final contract award is authorized.

BIDDERS	Tom Brown Construction 7965 National Turnpike Louisville, KY 40214	Scott & Ritter, Inc. P. O. Box 749 Bowling Green, KY 42102-0749	Southern Pipeline Const. Co. (CWBE) 1272 Old Fern Valley Rd. Louisville, KY 40219	MAC Construction & Excavating 1908 Unruh Ct., P. O. Box 6787 New Albany, IN 47151-6787
Lump Sum Base Bid:	\$326,360.00	\$333,880.00	\$376,800.00	\$395,000.00
Start / Complete Dates:	Begin within 30 calendar days; Complete by May 29, 2009	Begin within 30 calendar days; Complete by May 29, 2009	Begin within 30 calendar days; Complete by May 29, 2009	Begin within 30 calendar days; Complete by May 29, 2009
Bid Signed	YES	YES	YES	YES
Bid Bond included:	YES	YES	YES	YES
Good Faith Effort Documents Submitted:	YES	YES	YES	YES

Supplementary Unit Prices		Unit				
1	Rock excavation by means of blasting (\$60 per cubic yard, maximum. The Company shall pay a maximum of \$60.00 per cubic yard of rock removed by means of blasting.)	C.Y.	\$60.00	\$60.00	\$60.00	\$60.00
2	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00	\$125.00	\$125.00
3	Install 6" diameter ductile iron water main utilizing traditional trench installation techniques, complete					
	In pavement	L.F.	\$68.00	\$57.60	\$68.00	\$75.00
	In lawn	L.F.	\$50.00	\$36.05	\$31.00	\$65.00
4	Install 8" diameter ductile iron water main utilizing traditional trench installation techniques, complete					

LOUISVILLE WATER COMPANY

Bid 08-221 / Project 12421 / Westport Rd. Water Main Project - Phase 1

Bid Opening Date: January 14, 2009

Bid Estimate: \$284,096 Prevailing Wage: YES

The presence of this bid tabulation is not an express or implied representation by the Louisville Water Co., and must not be interpreted as a guarantee, endorsement, or warranty of contract award and may not result in contract award. This bid is currently under review and requires approval(s) before final contract award is authorized.

BIDDERS			Tom Brown Construction	Scott & Ritter, Inc.	Southern Pipeline Const. Co. (CWBE)	MAC Construction & Excavating
	In pavement	L.F.	\$68.00	\$64.40	\$68.00	\$75.00
	In lawn	L.F.	\$50.00	\$37.35	\$32.00	\$65.00
5	Install 12" diameter ductile iron water main utilizing traditional trench installation techniques, complete					
	In pavement	L.F.	\$74.00	\$68.60	\$90.00	\$80.00
	In lawn	L.F.	\$54.00	\$98.95	\$45.00	\$44.00
6	Install 24" diameter ductile iron water main utilizing traditional trench installation techniques, complete					
	In pavement	L.F.	\$120.00	\$1,680.00	\$215.00	\$105.00
7	trench installation techniques, complete					
	In pavement	L.F.	\$130.00	\$2,060.00	\$300.00	\$150.00
8	Fire hydrant installation (short), complete	L.F.	\$400.00	\$1,110.00	\$795.00	\$1,100.00
9	Fire hydrant installation (long), complete	L.F.	\$3,500.00	\$735.00	\$900.00	\$2,500.00
10	Short domestic water service adjustment (5/8" - 1"), complete					
	Relocate	Each	\$1,000.00	\$355.00	\$700.00	\$1,000.00
	Renew	Each	\$900.00	\$405.00	\$700.00	\$1,000.00
	Transfer	Each	\$600.00	\$560.00	\$300.00	\$800.00
	Discontinue	Each	\$400.00	\$95.00	\$525.00	\$100.00
	Meter Exchange	Each	\$110.00	\$95.00	\$25.00	\$95.00
11	Long domestic water service adjustment (5/8" - 1"), complete					
	Relocate	Each	\$1,600.00	\$2,400.00	\$1,800.00	\$1,300.00
	Renew	Each	\$1,325.00	\$2,400.00	\$1,120.00	\$1,300.00
	Transfer	Each	\$900.00	\$2,400.00	\$500.00	\$1,300.00
	Discontinue	Each	\$400.00	\$95.00	\$525.00	\$100.00
	Meter Exchange	Each	\$110.00	\$95.00	\$25.00	\$95.00
12	Preconstruction valve inspection	Each	\$100.00	\$30.00	\$100.00	\$500.00
13	Valve excavation and backfill (including backfill, compaction, and pavement restoration)	Each	\$1,500.00	\$810.00	\$1,500.00	\$1,500.00
14	Repack bonnet gland and/or repair operating nut	Each	\$1,400.00	\$675.00	\$1,000.00	\$1,000.00
15	Replace existing valve with new valve					
	6"	Each	\$1,500.00	\$860.00	\$2,500.00	\$1,500.00
	8"	Each	\$1,500.00	\$860.00	\$2,500.00	\$1,800.00

LOUISVILLE WATER COMPANY

Bid 08-221 / Project 12421 / Westport Rd. Water Main Project - Phase 1

Bid Opening Date: January 14, 2009

Bid Estimate: \$284,096 Prevailing Wage: YES

The presence of this bid tabulation is not an express or implied representation by the Louisville Water Co., and must not be interpreted as a guarantee, endorsement, or warranty of contract award and may not result in contract award. This bid is currently under review and requires approval(s) before final contract award is authorized.

BIDDERS			Tom Brown Construction	Scott & Ritter, Inc.	Southern Pipeline Const. Co. (CWBE)	MAC Construction & Excavating
16	Install new valve along new main					
	8"	Each	\$250.00	\$105.00	\$275.00	\$1,800.00
	12"	Each	\$400.00	\$105.00	\$350.00	\$2,000.00

LOUISVILLE WATER COMPANY

Bid 08-221 / Project 12421 / Westport Rd. Water Main Project - Phase 1

Bid Opening Date: January 14, 2009

Bid Estimate: \$284,096 Prevailing Wage: YES

*****The presence of this bid tabulation is not an express or implied representation by the Louisville Water Co., and must not be interpreted as a guarantee, endorsement, or warranty of contract award and may not result in contract award. This bid is currently under review and requires approval(s) before final contract award is authorized.*****

BIDDERS			Tom Brown Construction	Scott & Ritter, Inc.	Southern Pipeline Const. Co. (CWBE)	MAC Construction & Excavating
Additional Supplementary Unit Prices		Unit				
1	Laborer	hour	\$48.00	\$53.00	\$48.76	\$46.00
	Truck Driver	hour	\$39.00	\$53.00	\$48.76	\$46.00
	Operator	hour	\$58.00	\$68.00	\$59.18	\$56.00
2	Dump Truck	hour	\$73.00	(2) \$42.00	\$40.00	\$80.00
	Backhoe / Loader	hour	\$75.00	(2) \$32.50	\$30.00	\$20.00
	Hoe Ram	hour	\$125.00	(2) (3) \$172.00	\$35.00	\$164.00
	Pick-up Truck	hour	\$35.00	(2) \$8.00	\$13.00	\$12.00
	Excavator	hour	\$90.00	(2) \$67.00	\$90.00	\$62.00
	Skid Steer	hour	\$80.00	(2) \$22.50	\$35.00	\$22.00
	Rosco Broom	hour	\$50.00	(2) \$30.00	\$28.00	\$30.00
	Flat Bed Truck	hour	\$60.00	(2) \$8.00	\$25.00	\$26.00
3	Flowable Fill	cy	\$80.00	\$100.00	\$68.00	\$62.00
	Bedding Material	cy	\$22.00	\$10.00	\$18.00	(1) \$25.00 (ton)
	Rock Backfill	cy	\$22.00	\$20.00	\$18.00	(1) \$25.00 (ton)
4	Surface Asphalt	cy	(1) \$70.00 (ton)	\$310.00	(4) 28.00 (sy)	(1) \$105.00 (ton)
	Binder Asphalt	cy	(1) \$70.00 (ton)	\$310.00	(4) 28.00 (sy)	(1) \$95.00 (ton)
5	Sod Restoration	sy	\$5.00	\$5.00	\$4.75	\$4.00
	Sidewalk Restoration	sy	\$18.00	\$135.00	\$50.00	\$40.00
	Fencing Restoration	lf	\$20.00	\$100.00	\$10.00	\$25.00

Planholders that did not submit a bid: C Squared, Flynn Brothers, Advanced Paving, Cornell Harbison Exc., Sauls Seismic, Inc., T & C Contracting, Garrison Construction, Hayes Pipe Supply, S & S and Associates, and H. D. Supply

Buyer's Name: Greta Howard

Project Manager's Name: Andy Williams

- (1) Bidder changed unit price designation from c.y. to ton. Deemed immaterial.
- (2) Unit Price does not include operator / driver. Deemed immaterial.
- (3) Bidder added the following notation: "With Carrier." Deemed immaterial.
- (4) Bidder changed unit price designation from cy to square yd. Deemed immaterial.