LOUISVILLE WATER COMPANY

Bid 09-137 / Project 10573 / Horsefly Hollow Grid-Tie

Bid Opening Date: 10/14/2009

Base Bid Estimate: $160,100 Prevailing Wage: NC

Awardee: The MRK Company
Buyer's Name: Greta Howard
Project Manager's Name: Wayne Whitehouse

*** * * The presence of this bid tabulation is not an express or implied representation by the Louisville Water Company, and must not be interpreted as a guarantee, endorsement, or warranty of contract award and may not result in any contract award. This bid is currently under review and requires approvals before final contract award is authorized.*****

BIDDERS	**The MRK Company** **211-A Arnold Drive** **Shepherdsville, KY 40165**	Cleary Construction, Inc. 2006 Edmonton Road Tompkinsville, KY 42167	Southern Pipeline Construction Co. (CWBE) 1272 Old Fern Valley Rd. Louisville, KY 40219	Tom Brown Construction Co. 7965 National Turnpike Louisville, KY 40214	Scott & Ritter, Inc. P.O. Box 749 Bowling Green, KY 42102-0749	Basham Construction & Rental Co., Inc. 1102 South Park Rd. Fairdale, KY 40118	Charles DeWeese Construction, Inc. 765 Ind. ByPass N. Franklin, KY 42134	MAC Construction & Excavating, Inc. 1908 Unruh Court New Albany, IN 47151-6787	C Squared, Inc. 7321 St. Andrews Ch. Rd. Louisville, KY 40214	T & C Contracting, Inc. P.O. Box 72398 Louisville, KY 40272-0398	Cornell Harbison Excavating, Inc. 2014 Edwardsville-Galena Rd Georgetown, IN 47122
Lump Sum Base Bid:	**$146,835.00**	$147,570.00	$173,000.00	$187,520.00	$192,000.00	$196,000.00	$206,000.00	$211,000.00	$220,440.00	$223,000.00	$246,860.00
Start / Complete Dates:	**Start within 30 calendar days of Notice to Proceed; Complete within 150 calendar days of start date.**	Start within 30 calendar days of Notice to Proceed; Complete within 150 calendar days of start date.	Start within 30 calendar days of Notice to Proceed; Complete within 150 calendar days of start date.	Start within 30 calendar days of Notice to Proceed; Complete within 150 calendar days of start date.	Start within 30 calendar days of Notice to Proceed; Complete within 150 calendar days of start date.	Start within 30 calendar days of Notice to Proceed; Complete within 150 calendar days of start date.	Start within 30 calendar days of Notice to Proceed; Complete within 150 calendar days of start date.	Start within 30 calendar days of Notice to Proceed; Complete within 150 calendar days of start date.	Start within 30 calendar days of Notice to Proceed; Complete within 150 calendar days of start date.	Start within 30 calendar days of Notice to Proceed; Complete within 150 calendar days of start date.	Start within 30 calendar days of Notice to Proceed; Complete within 150 calendar days of start date.
Bid Signed:	**YES**	YES	YES	YES	YES	YES	YES	YES	YES	YES	YES
Acknowledge Receipt of Addendum #1:	**YES**	YES	YES	YES	YES	YES	YES	YES	YES	YES	YES
Good Faith Effort Documents Submitted:	**YES**	YES	YES	YES	YES	YES	YES	YES	YES	YES	YES