

LOUISVILLE WATER COMPANY
Bid 09-106 / Project 12339 / Paddock Road Section II Water Main Extension
Bid Opening Date: 7/15/2009
Bid Estimate: \$56,250 Prevailing Wage: N/A

*** The presence of this bid tabulation is not an express or implied representation by the Louisville Water Company, and must not be interpreted as a guarantee, endorsement, or warranty of contract award and may not result in any contract award. This bid is currently under review and requires approval(s) before final contract award is authorized. ***

Apparent Best Bidder: Debbie Sutherland Excavating

Buyer: Greta Howard

Project Manager: Wayne Whitehouse

BIDDERS		Debbie Sutherland Excavating (CWBE) 585 Browningtown Road Shepherdsville, KY 40165	Southern Pipeline Construction Company (CWBE) 1272 Old Fern Valley Road Louisville, KY 40219	Advanced Paving and Construction Co., Inc. P.O. Box 125 Eastwood, KY 40018	Tom Brown Construction Co. 7965 National Turnpike Louisville, KY 40214	Basham Construction & Rental Co., Inc. 1102 South Park Rd Fairdale, KY 40118	Cornell Harbison Excavating, Inc. 2014 Edwardsville-Galena Road Georgetown, IN 47122	C Squared Inc. 7321 St. Andrews Church Rd. Louisville, KY 40214
Lump Sum Base Bid:		\$25,000.00	\$34,800.00	\$40,500.00	\$42,400.00	\$48,745.00	\$76,715.00	\$57,650.00
Start / Complete Dates:		Begin within 60 calendar days Complete within 190 calendar days	Begin within 60 calendar days Complete within 90 calendar days	Begin within 30 calendar days Complete within 90 calendar days	Begin within 10 calendar days Complete within 60 calendar days	Begin within 60 calendar days Complete within 200 calendar days	Begin within 30 calendar days (1) Complete within 90 calendar days	Begin within 60 calendar days Complete within 120 calendar days
Bid Signed		YES	YES	YES	YES	YES	YES	YES
Acknowledge Receipt of Addendum #1:		YES	YES	YES	YES	YES	YES	YES
Good Faith Effort Documents Submitted:		YES	YES	YES	YES	YES	YES	YES
Supplementary Unit Prices		Unit						
1	Rock excavation by means of blasting (\$60 per cubic yard, maximum. The Company shall pay a maximum of \$60.00 per cubic yard of rock removed by means of blasting.)	C.Y.	\$60.00	\$60.00	\$60.00	\$60.00	\$60.00	\$60.00
2	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00
3	Install 8" C-900 PVC DR 14, complete							
	In roadway.		\$30.00	\$53.00	\$50.00	\$45.00	\$55.00	\$100.00
	In lawn.		\$15.00	\$28.00	\$20.00	\$30.00	\$50.00	\$37.00
4	Install 6" C-900 PVC DR 14, complete							
	In roadway.		\$30.00	\$49.00	\$50.00	\$45.00	\$52.00	\$100.00
	In lawn.		\$15.00	\$24.00	\$19.00	\$30.00	\$47.00	\$37.00
5	Fire hydrant installation (short), complete		\$500.00	\$350.00	\$700.00	\$250.00	\$1,200.00	\$900.00
6	Replace existing valve with new valve 4"-8"		\$600.00	\$2,500.00	\$800.00	\$1,500.00	\$1,200.00	\$3,000.00
7	Install new valve along new main							
	6"		\$600.00	\$275.00	\$600.00	\$400.00	\$300.00	\$600.00
	8"		\$600.00	\$350.00	\$650.00	\$500.00	\$300.00	\$1,200.00

Planholders that did not submit a bid: EZ Construction, MAC Construction & Excavating, MTN Construction, T & C Contracting

(1) Bidder did not complete start and end dates in bidders proposal. Per project manager, and according to LWC purchasing policies and procedures, start and end dates are not a critical element of this project allowing the bidder to provide this information immediately after notification.