LOUISVILLE WATER COMPANY

Bid 09-182 / Project 12494 / Fisher Road Water Main Extension

Bid Opening Date: 10/28/2009

Base Bid Estimate: $137,873 Prevailing Wage: NO

Awardee:

Buyer's Name: Greta Howard

Project Manager's Name: Jamie Long

*** * * The presence of this bid tabulation is not an express or implied representation by the Louisville Water Company, and must not be interpreted as a guarantee, endorsement, or warranty of contract award and may not result in any contract award. This bid is currently under review and requires approval's before final contract award is authorized.*****

Bidders	**Tom Brown Construction Co.** **7965 National Turnpike** **Louisville, KY 40214**	Basham Construction & Rental Co., Inc. 1102 South Park Rd. Fairdale, KY 40118	T & C Contracting, Inc. P. O. Box 72398 Louisville, KY 40272	Southern Pipeline Construction Co. (CWBE) 1272 Old Fern Valley Rd. Louisville, KY 40219	The MRK Co. 211-A Arnold Drive Shepherdsville, KY 40165	C Squared, Inc. 7321 St. Andrew Church Rd. Louisville, KY 40214	Dan Cristiani Excavating 1221 Old Hwy 31 E Clarksville, IN 47129	Cleary Construction, Inc. 2006 Edmonton Road Tompkinsville, KY 42167	Cornell Harbison Excavating, Inc. 2015 Edwardsville-Galena Road Georgetown, IN 47122	MAC Construction & Excavating, Inc. 1908 Unruh Court New Albany, IN 47151	Advanced Paving & Construction Co., Inc. P. O. Box 125 Eastwood, KY 40018
Lump Sum Base Bid:	**$97,886.00**	$107,820.00	$114,800.00	$121,800.00	$124,900.00	$134,340.00	$136,994.00	$137,696.00	$144,965.00	$150,000.00	$177,425.00
Start / Complete Dates:	**Begin work within 60 calendar days of Notice to Proceed; Complete work with 180 calendar days of start date.**	Begin work within 90 calendar days of Notice to Proceed; Complete work with 180 calendar days of start date.	Begin work within 60 calendar days of Notice to Proceed; Complete work with 180 calendar days of start date.	Begin work within 90 calendar days of Notice to Proceed; Complete work with 150 calendar days of start date.	Begin work within 30 calendar days of Notice to Proceed; Complete work with 150 calendar days of start date.	Begin work within 45 calendar days of Notice to Proceed; Complete work with 180 calendar days of start date.	Begin work within 20 calendar days of Notice to Proceed; Complete work with 90 calendar days of start date.	Begin work within 45 calendar days of Notice to Proceed; Complete work with 90 calendar days of start date.	Begin work within 60 calendar days of Notice to Proceed; Complete work with 180 calendar days of start date.	Begin work within 60 calendar days of Notice to Proceed; Complete work with 120 calendar days of start date.	Begin work within 60 calendar days of Notice to Proceed; Complete work with 90 calendar days of start date.
Acknowledged Receipt of Addendum 1:	**YES**	YES	YES	YES	YES	YES	YES	YES	YES	YES	YES
Bid Signed	**YES**	YES	YES	YES	YES	YES	YES	YES	YES	YES	YES
Good Faith Effort Documents Submitted:	**YES**	YES	YES	YES	YES	YES	YES	YES	YES	YES	YES