

LOUISVILLE WATER COMPANY
 Bid 09-165 / Project12493 / Ridgeview Drive Water Main Extension
 Bid Opening Date: 10/14/2009
 Base Bid Estimate: \$209,000 Prevailing Wage: No

Apparent Low Bidder: The MRK Company
 Buyer's Name: Carol Lyons
 Project Manager's Name: Shanaka Ewing

Awardee/Contract Amount Highlighted

BIDDERS	The MRK Company 211-A Arnold Drive Shpherdsville, KY 40165	Southern Pipeline Construction Co. (CWBE) 1272 Old Fern Valley Road Louisville, KY 40219	Tom Brown Construction (2) 7965 National Turnpike Louisville, KY 40214	Basham Construction & Rental Co., Inc. 1102 South Park Road Fairdale, KY 40118	Cornell Harbison Excavating, Inc. 2014 Edwardsville-Galena Road Georgetown, IN 47122	C Squared, Inc. 7321 St. Andrew Ch. Road Louisville, KY 40214	Cleary Construction, Inc. 2006 Edmonton Road Thompsville, KY 42167	Advanced Paving and Construction Co., Inc. PO Box 125 Eastwood, KY 40018	T&C Contracting, Inc. 6301 Pendleton Road Louisville, KY 40272	MAC Construction & Excavating, Inc. 1908 Unruh Ct. New Albany, IN 47150
Lump Sum Base Bid:	\$126,915.00	\$136,000.00	\$137,125.00	\$166,895.00	\$170,443.00	\$189,730.00	\$196,085.00	\$207,060.00	\$210,000.00	\$211,000.00
Start / Complete Dates:	Begin within 30 calendar days; Complete within 160 calendar days of actual start date. (1)	Begin within 60 calendar days; Complete within 180 calendar days of actual start date.	Begin within 65 calendar days; Complete within 180 calendar days of actual start date.	Begin within 45 calendar days; Complete within 180 calendar days of actual start date.	Begin within 30 calendar days; Complete within 125 calendar days of actual start date.	Begin within 60 calendar days; Complete within 210 calendar days of actual start date.	Begin within 60 calendar days; Complete within 120 calendar days of actual start date.	Begin within 90 calendar days; Complete within 180 calendar days of actual start date.	Begin within 90 calendar days; Complete within 270 calendar days of actual start date.	Begin within 90 calendar days; Complete within 120 calendar days of actual start date.
Acknowledge Receipt of Addendum #1	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Bid Signed	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Good Faith Effort Documents Submitted:	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes

Supplementary Unit Prices		Unit									
1	Rock excavation by means of blasting (\$60 per cubic yard, maximum. The Company shall pay a maximum of \$60.00 per cubic yard of rock removed by means of blasting.)	c.y.	\$60.00	\$60.00	\$60.00	\$60.00	\$60.00	\$60.00	\$45.00	\$60.00	\$60.00
2	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	c.y.	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00
3	Furnish & Install 8" PVC DR 14, Complete										
	In pavement	I.f.	\$51.00	\$51.00	\$55.00	\$45.00	\$100.00	\$70.00	\$38.00	\$86.00	\$36.00
	In lawn	I.f.	\$38.00	\$21.00	\$27.00	\$30.00	\$26.50	\$35.00	\$28.00	\$26.70	\$32.00
4	Furnish & Install 6" PVC DR 14, Complete										
	In pavement	I.f.	\$51.00	\$50.00	\$55.00	\$43.00	\$100.00	\$68.00	\$33.50	\$86.00	\$36.00
	In lawn	I.f.	\$38.00	\$19.00	\$27.00	\$28.00	\$22.50	\$33.00	\$23.50	\$26.70	\$32.00
5	Fire Hydrant installation (short), complete	each	\$750.00	\$325.00	\$250.00	\$900.00	\$770.00	\$1,500.00	\$1,000.00	\$500.00	\$1,100.00
6	Fire Hydrant installation (long), complete	each	\$750.00	\$2,000.00	\$2,500.00	\$1,200.00	\$3,030.00	\$2,500.00	\$2,000.00	\$1,500.00	\$2,000.00
7	Short domestic water service adjustment (5/8"-1"), complete										
	Relocate	each	\$3,000.00	\$1,000.00	\$950.00	\$800.00	\$350.00	\$1,200.00	\$500.00	\$800.00	\$1,400.00
	Renew	each	\$3,000.00	\$850.00	\$850.00	\$600.00	\$350.00	\$1,100.00	\$350.00	\$700.00	\$1,100.00
	Transfer	each	\$3,000.00	\$650.00	\$600.00	\$400.00	\$135.00	\$1,000.00	\$500.00	\$600.00	\$800.00
8	Long domestic water service adjustment (5/8"-1"), complete										
	Relocate	each	\$3,500.00	\$1,200.00	\$1,800.00	\$900.00	\$1,000.00	\$1,500.00	\$650.00	\$1,800.00	\$2,000.00
	Renew	each	\$3,500.00	\$1,000.00	\$1,700.00	\$700.00	\$900.00	\$1,300.00	\$700.00	\$1,700.00	\$1,800.00
	Transfer	each	\$3,500.00	\$650.00	\$1,200.00	\$400.00	\$750.00	\$1,200.00	\$650.00	\$1,600.00	\$1,100.00
9	Replace existing valve with new valve 4"-8"	each	\$600.00	\$2,000.00	\$2,400.00	\$1,000.00	\$1,200.00	\$1,000.00	\$750.00	\$2,000.00	\$1,100.00
10	Install new valve along new main										
	6"	each	\$300.00	\$250.00	\$300.00	\$400.00	\$200.00	\$800.00	\$250.00	\$500.00	\$600.00
	8"	each	\$300.00	\$300.00	\$350.00	\$500.00	\$200.00	\$1,000.00	\$250.00	\$530.00	\$600.00

Planholders that did not submit a bid: Debbie Sutherland Excavating, Inc. (CWBE), Flynn Brothers, Larry W. Doyle & Associates, MTN Construction, PACE Contracting

(1) Bid submitted without start and end dates. Bidder provided start and end dates after bid opening. Bid informality waived per Purchasing Procedure 17.1.1.5

(2) Bid submitted without name of bidder on the outside of the envelope, therefore bid was opened as a qualified bid pending prequalification. Bidder, Tom Brown Construction is prequalified for this bid.