

LOUISVILLE WATER COMPANY
 Bid 09-143 / Project 12151 and 12361 / I-64 Booster Pump Station and Elevated Storage Tank
 Bid Opening Date: 10/28/2009
 Base Bid Estimate: \$6,775,000 Alternate Bid Estimate: \$8,100,000 Prevailing Wage: YES

Buyer's Name: Carol Lyons
 Project Manager's Name: Carl Fautz

*** The presence of this bid tabulation is not an express or implied representation by the Louisville Water Company, and must not be interpreted as a guarantee, endorsement, or warranty of contract award and may not result in any contract award. This bid is currently under review and requires approval's before final contract award is authorized.

BIDDERS	Hall Contracting of Kentucky, Inc. 3800 Crittenden Drive Louisville, KY 40209	Danis Industrial Construction Co. (1) 3233 Newmark Dr. Miamisburg, OH 45342	MAC Construction & Excavating, Inc. 1908 Unruh Ct. New Albany, IN 47150	Reynolds, Inc. 4520 N. State Rd. 37 Orleans, IN 47452	Dugan & Meyers Construction Co. (2) 2712 River Green Circle Louisville, KY 40206	Smith Contractors, Inc. 1241 Bypass N Lawrenceburg, KY 40342	PAE & Associates, Inc. 6933 Brookville-Salem Pike Brookville, OH 45309	Abel Construction Company, Inc. (2) (3) 3401 Bashford Avenue Court Louisville, KY 40218	Robinson Mechanical Contractors, Inc. dba Robinson Construction Company (2) (4) 2411 Walters Lane Perryville, MO 63775
Base Bid - Lump Sum #1	\$240,000.00	\$168,600.00	\$230,000.00	\$225,000.00	\$275,356.00	\$275,000.00	\$271,423.00	\$289,599.00	
Booster Pump Station									
Foundation	\$250,000.00	\$322,000.00	\$400,000.00	\$418,000.00	\$439,945.00	\$350,000.00	\$500,000.00	\$359,095.00	\$411,415.00
Building/Roof/Architectural Components	\$270,000.00	\$633,000.00	\$690,000.00	\$736,000.00	\$634,395.00	\$1,085,000.00	\$750,000.00	\$684,787.00	\$958,011.00
Interior 16", 18" and 36" Epoxy-Lined Steel Piping/Fittings/Valve	\$460,000.00	\$430,000.00	\$335,000.00	\$390,000.00	\$337,758.00	\$550,000.00	\$400,000.00	\$344,353.00	\$941,599.00
Exterior 36" Ductile Iron Water Mains Including All Bends Fittings, Valves, Excavation, system Tie-Ins, etc.	\$240,000.00	\$300,000.00	\$260,000.00	\$135,000.00	\$289,207.00	\$400,000.00	\$400,000.00	\$153,393.00	\$526,139.00
Electrical/Instrumentation	\$320,000.00	\$485,000.00	\$452,000.00	\$440,000.00	\$436,043.00	\$400,000.00	\$550,000.00	\$510,279.00	\$600,468.00
Sedimentation/Erosion Control	\$16,000.00	\$2,000.00	\$5,020.00	\$18,000.00	\$6,249.00	\$20,000.00	\$10,000.00	\$7,686.00	\$43,827.00
Access Road and Parking Area	\$45,000.00	\$44,000.00	\$82,000.00	\$70,000.00	\$100,590.00	\$100,000.00	\$50,000.00	\$201,675.00	\$70,368.00
Landscaping	\$6,000.00	\$11,000.00	\$5,000.00	\$9,000.00	\$16,197.00	\$10,000.00	\$15,000.00	\$9,062.00	\$11,098.00
Chain Link Fence with Gates	\$16,000.00	\$13,000.00	\$10,400.00	\$21,000.00	\$21,460.00	\$15,000.00	\$20,000.00	\$16,498.00	\$25,610.00
Miscellaneous Work and Clean-up	\$5,000.00	\$5,000.00	\$10,260.00	\$10,000.00	\$5,000.00	\$10,000.00	\$15,000.00	\$93,855.00	\$233,062.00
Contingency Allowance for work items identified by Owner/Engineer	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00
All other Work Not Included in the Items Above	\$1,040,000.00	\$695,400.00	\$475,000.00	\$455,000.00	\$527,574.00	\$10,000.00	\$365,000.00	\$755,852.00	\$432,729.00
Base Bid - Lump Sum #2	\$2,743,000.00	\$3,015,400.00	\$2,799,680.00	\$2,777,000.00	\$2,889,418.00	\$3,025,000.00	\$3,150,000.00	\$3,211,535.00	\$4,329,326.00
One-Million Gallon Elevated Composite Water Storage Tank									
Foundation	\$146,000.00	\$140,000.00	\$132,000.00	\$145,000.00	\$228,737.00	\$200,000.00	\$150,000.00	\$139,640.00	\$150,402.00
Tank	\$1,210,000.00	\$1,250,000.00	\$1,136,500.00	\$1,260,000.00	\$1,163,060.00	\$1,150,000.00	\$1,150,000.00	\$1,216,776.00	\$1,310,547.00
Interior/Exterior Piping and Valves	\$65,000.00	\$100,000.00	\$212,219.00	\$165,000.00	\$227,763.00	\$300,000.00	\$200,000.00	\$111,078.00	\$284,852.00
Electrical/Instrumentation	\$72,000.00	\$52,000.00	\$74,000.00	\$108,000.00	\$68,654.00	\$68,000.00	\$50,000.00	\$123,845.00	\$119,638.00
Mechanical	\$65,000.00	\$10,000.00	\$20,000.00	\$0.00	\$0.00	\$5,000.00	\$0.00	\$0.00	N/A
Painting	\$145,000.00	\$90,000.00	\$138,000.00	\$150,000.00	\$151,541.00	\$145,000.00	\$140,000.00	\$145,988.00	\$157,238.00
Disinfection/Testing	\$3,200.00	\$2,000.00	\$1,500.00	\$5,000.00	\$5,546.00	\$5,000.00	\$1,000.00	\$1,587.00	\$1,709.00
Sitework/Access Road/Chain Link Fence	\$170,000.00	\$175,000.00	\$158,000.00	\$200,000.00	\$165,702.00	\$50,000.00	\$185,000.00	\$158,912.00	\$229,775.00
Sedimentation/Erosion Control	\$16,000.00	\$4,000.00	\$8,400.00	\$21,000.00	\$2,589.00	\$10,000.00	\$20,000.00	\$10,526.00	\$47,719.00
Landscaping	\$2,500.00	\$18,000.00	\$7,800.00	\$14,000.00	\$24,661.00	\$10,000.00	\$20,000.00	\$13,661.00	\$9,053.00
Contingency Allowance for work items identified by Owner/Engineer	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
All other Work Not Included in the Items Above	\$10,300.00	\$0.00	\$22,000.00	\$5,000.00	\$0.00	\$10,000.00	\$4,000.00	\$15,929.00	N/A
Base Bid - Lump Sum #3	\$1,955,000.00	\$1,891,000.00	\$1,960,419.00	\$2,123,000.00	\$2,105,253.00	\$2,000,000.00	\$1,970,000.00	\$1,987,942.00	\$2,360,933.00
Base Bid Total	\$4,938,000.00	\$5,075,000.00	\$4,990,099.00	\$5,125,000.00	\$5,252,027.00	\$5,275,000.00	\$5,395,000.00	\$5,470,900.00	\$6,979,858.00
Alternate Bid - Lump Sum #1	\$240,000.00	\$168,600.00	\$230,000.00	\$250,000.00	\$270,368.00	\$250,000.00	\$275,000.00	\$277,500.00	\$289,599.00
Alternate Bid - Lump Sum #2	\$2,743,000.00	\$3,015,400.00	\$2,799,680.00	\$2,777,000.00	\$2,889,418.00	\$3,025,000.00	\$3,150,000.00	\$3,211,535.00	\$4,329,326.00
One and a Half-Million Gallon Elevated Composite Water Storage Tank									
Foundation	\$163,000.00		\$147,000.00	\$160,000.00	\$246,708.00	\$150,000.00	\$150,000.00	\$155,690.00	\$1,666,477.00
Tank	\$1,550,000.00		\$1,458,500.00	\$1,616,000.00	\$1,512,735.00	\$1,500,000.00	\$1,500,000.00	\$1,559,604.00	\$1,665,447.00
Interior/Exterior Piping and Valves	\$65,000.00		\$212,219.00	\$165,000.00	\$227,763.00	\$350,000.00	\$200,000.00	\$111,078.00	\$283,124.00
Electrical/Instrumentation	\$72,000.00		\$74,000.00	\$108,000.00	\$112,938.00	\$65,000.00	\$50,000.00	\$123,845.00	\$118,912.00
Mechanical	\$65,000.00		\$20,000.00	\$0.00	\$0.00	\$5,000.00	\$0.00	\$0.00	N/A
Painting	\$168,000.00		\$160,000.00	\$175,000.00	\$175,551.00	\$245,000.00	\$140,000.00	\$169,528.00	\$181,199.00
Disinfection/Testing	\$3,200.00		\$1,500.00	\$5,000.00	\$6,637.00	\$5,000.00	\$1,000.00	\$1,587.00	\$1,699.00
Sitework/Access Road/Chain Link Fence	\$170,000.00		\$158,000.00	\$200,000.00	\$166,384.00	\$100,000.00	\$185,000.00	\$158,912.00	\$228,408.00
Sedimentation/Erosion Control	\$16,000.00		\$8,400.00	\$21,000.00	\$2,589.00	\$10,000.00	\$20,000.00	\$10,526.00	\$47,469.00
Landscaping	\$2,500.00		\$7,800.00	\$14,000.00	\$24,661.00	\$10,000.00	\$20,000.00	\$13,661.00	\$8,998.00
Contingency Allowance for work items identified by Owner/Engineer	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
All other Work Not Included in the Items Above	\$10,300.00		\$50,000.00	\$5,000.00	\$0.00	\$10,000.00	\$4,000.00	\$15,929.00	N/A
Alternate Bid - Lump Sum #3	\$2,335,000.00	\$2,136,000.00	\$2,347,419.00	\$2,519,000.00	\$2,525,966.00	\$2,500,000.00	\$2,320,000.00	\$2,370,360.00	\$4,251,733.00
Alternate Bid Total	\$5,318,000.00	\$5,320,000.00	\$5,377,099.00	\$5,546,000.00	\$5,685,752.00	\$5,775,000.00	\$5,745,000.00	\$5,859,395.00	\$8,870,658.00
1.0 MG Elevated Tank	Caldwell	Caldwell	Caldwell	Caldwell	Caldwell	Caldwell Tank	Caldwell	Caldwell	Caldwell
1.5 MG Elevated Tank	Caldwell	Caldwell	Caldwell	Caldwell	Caldwell	Caldwell Tank	Caldwell	Caldwell	Caldwell
Horizontal Split-Case Pumps	Flowserv	Flowserv	Flowserv	Flo-serv	Flow Serv	Flow Serve	Flow Serve Pumps	Flow Serve	Flow Serve
Epoxy Lined Steel Pipe	Mid-America Pipe Fabricating	Mid-America	American	Pipe Service Inc.	Mid America	Mid America Pipe	AJ Egan	Tm. Metal Fab.	To Be Given Later
Ductile Iron Pipe	American	US Pipe	American	Griffin	American	American	US Pipe	Water Works	To Be Given Later
Gate Valves	American R/D	American	American	M&H	American	American	American R/D	American	To Be Given Later
Diesel Engine Driven Generator	Kohler	Cat	Nixon-Kohler	Kohler	Caterpillar	CAT	Caterpillar	Kohler	To Be Given Later
Motor Control Center	Square D	Square D	Square D	Square-D	Square-D	Square D	Square D	Frakes	To Be Given Later
Start / Complete Dates:	Start work as established in Notice to Proceed and achieve substantial completion within 460 calendar days and final completion within 520 calendar days.	Start work as established in Notice to Proceed and achieve substantial completion within 460 calendar days and final completion within 520 calendar days.	Start work as established in Notice to Proceed and achieve substantial completion within 460 calendar days and final completion within 520 calendar days.	Start work as established in Notice to Proceed and achieve substantial completion within 460 calendar days and final completion within 520 calendar days.	Start work as established in Notice to Proceed and achieve substantial completion within 460 calendar days and final completion within 520 calendar days.	Start work as established in Notice to Proceed and achieve substantial completion within 460 calendar days and final completion within 520 calendar days.	Start work as established in Notice to Proceed and achieve substantial completion within 460 calendar days and final completion within 520 calendar days.	Start work as established in Notice to Proceed and achieve substantial completion within 460 calendar days and final completion within 520 calendar days.	Start work as established in Notice to Proceed and achieve substantial completion within 460 calendar days and final completion within 520 calendar days.
Acknowledge Receipt of Addendum #1 & #2	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Bid Signed	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Bid Bond	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Certification Regarding Debarment	Yes	Yes	Yes	Yes	Yes	Yes	Yes	No	Yes
DBE Good Faith Effort Documents Submitted:	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes

Planholders that did not submit a bid: Advanced Electrical (CWBE), American Cast Iron Pipe, Arrow Electric, C Squared, Inc., Caldwell Tanks, Camp Dresser and McKee, Chapman Engineering, Chicago Bridge and Iron, Cornell Harbison Excavating, Inc., Cottongim Enterprises, Delaney and Associates, Delta Services, F.A. Wilhelm Construction, Flynn Brothers Contracting, Glenwood Electric, Landmark Structures, Link Electric, Marine Electric, MD Electric Co., Northwest Pipe Company, Phoenix Fabricators, Rawdon Myers, Ready Electric, Shook Construction, Southern Pipeline Construction (CWBE), Sullivan Cozart, T&C Contracting, T.E.M. Electric Co.(DBE-CMBE), Thompson Fabricating Co. (CMBE), Ward Engineering

(1) Bidder omitted pricing on Bidder's Proposal. Bid informality waived as immaterial as Bidder gave Total pricing for both the Base Bid and the Alternate Bid. Lump Sum #3 was determined by subtracting the total of Lump Sum #1 & Lump Sum #2 from the Bid Total. Pricing was furnished by bidder for both the Base Bid and the Alternate Bid.

(2) Apparent mathematical error corrected by Buyer.

(3) Bidder did not provide Certification Regarding Debarment with Bid Submittal. Buyer has requested that Bidder provide.

(4) Bidder did not provide names of manufacturers on some of the items on Bidder's Proposal. Bid informality waived as immaterial.