

**LOUISVILLE WATER COMPANY**  
**Bid 08-208 / New Services**  
**Bid Opening Date: 12/10/2008**  
**Prevailing Wages Required: No**

\*\*\*The presence of this bid tabulation is not an express or implied representation by the Louisville Water Co., and must not be interpreted as a guarantee, endorsement, or warranty of contract award and may not result in contract award. This bid is currently under review and requires approval(s) before final contract award is authorized.\*\*\*

BIDDERS	Debbie Sutherland Excavating (CWBE) 585 BrowningTown Rd. Shepherdsville, KY 40165	Tom Brown Construction Co. 7965 National Turnpike Louisville, KY 40214	T & C Contracting, Inc. P. O. Box 72398 Louisville, KY 40272 (1), (2), & (3)	Basham Construction & Rental 1102 South Park Rd. Fairdale, KY 40118 (7)	Miller Pipeline Corp. 8850 Crawfordsville Rd. Indianapolis, IN 46234	Southern Pipeline Const. Co. (CWBE) 1272 Old Fern Valley Rd/ Louisville, KY 40219 (4), (5), & (6)
<b>BID CATEGORIES</b>						
Installation of 3/4-Inch & 1-Inch Water Service Connections Estimate \$300,000 - \$500,000	\$374,750.00	\$458,900.00	\$673,800.00	\$601,800.00	No Bid	\$791,320.00
Installation of 1 1/2-inch & 2-inch Water Service Connections Estimate \$100,000 - \$250,000	\$119,100.00	\$133,480.00	\$196,300.00	\$178,425.00	No Bid	\$331,590.00
Installation of 4-inch & Larger Water Service Connections Estimate \$80,000 - \$100,000	\$71,325.00	\$72,950.00	\$132,200.00 (3)	\$114,800.00	No Bid	\$138,595.00 (4)
Installation of Fire Service Connections Estimate \$200,000 - \$300,000	\$179,100.00	\$171,400.00	\$325,650.00	\$275,050.00	No Bid	\$436,167.00
Installation of Fire Hydrants Estimate \$20,000 - \$40,000	\$17,435.00	\$17,950.00	\$27,140.00	\$24,320.00	No Bid	\$31,229.90 (6)
Renewal of 3/4-inch & 1-inch Water Service Connections Estimate \$20,000 - \$50,000	\$53,560.00	\$54,050.00	\$61,270.00	\$61,670.00	No Bid	\$87,989.00
Discontinuing Small Water Services Estimate \$25,000 - \$50,000	\$61,550.00	\$59,400.00	\$55,190.00	\$72,600.00	\$96,575.00	\$125,803.00

Start / Complete Dates	Begin January 1, 2009 Complete December 31, 2009	Begin January 1, 2009 Complete December 31, 2009	Begin January 1, 2009 Complete December 31, 2009	Begin January 1, 2009 Complete December 31, 2009	Begin January 1, 2009 Complete December 31, 2009	Begin January 1, 2009 Complete December 31, 2009
Bid Signed	YES	YES	YES	YES	YES	YES
Acknowledge Receipt of Addendum No. 1	YES	YES	YES	YES (7)	YES	YES
GFE Documentation Included	YES	YES	YES	YES	YES	YES

Planholders that did not submit a bid: Advanced Paving & Construction, Akerman Construction Co., American Contracting & Services, Aqua Utility Services, LLC, Atlas Excavating, Berry Contracting, Branham Bobcat & Excavating, Branham Excavating, Bright Construction, Buky Construction, C&W Construction, CP Systems, C Squared, Cleary Construction, Contracting Assistance, Inc. Cornell Harbison, Culver & Associates, Cundiff Contracting, Dan Cristiani, E Z Construction, Filcon Construction, Fishel Co., Flynn Brothers Contracting, Garrison Construction, GBMC, Inc., Gohmann Asphalt, Hall Contracting, Hanka Builders, Hidden Hollow Construction, Holloway Contracting, Infrastructure Systems, J. Fletcher Creamer & Son, Jeff Botner Excavating, Jeff Robards Construction, Kelsey Construction, Landscape Sprinkler, Larry Clark Construction, Larry Smith Contractors, Larry W. Doyle & Assocs., Lawrence Construction & Leasing, Louis D. Powell Excavating, Louisville Paving, M. Griffith Plumbing & Piping, MAC Construction, Morgan Contracting, MRK Co., MTN Construction, Phillip R. Thompson, Inc., RAM Engineering, Reynolds, Inc., Nutt Construction, PACE Contracting, S & S and Assocs., Sang Corp.(CMBE), Schardein Mechanical, Scott & Ritter, Simplex Grinnell, LP, Smith Contractors, Springfield Plumbing, SRS, Inc., Team Contracting, Three T Construction, WHF, Inc., W. L. Hailey & Co., Garney Companies, Herrick Co., Hussung Mechanical, United Construction & Design

**Apparent Best Bidder(s):** Debbie Sutherland Excavating, Tom Brown Construction, and T & C Contracting  
**Buyer's Name:** Greta Howard  
**Project Manager's Name:** Eric Ayers

- (1) Obvious arithmetic error in Unit Prices. Amount corrected from \$29,000 to \$25,000. Correction does not affect outcome of bid.  
(2) Obvious arithmetic error in Unit Prices. Amount corrected from \$20,000 to \$2,000. Correction does not affect outcome of bid.  
(3) Due to obvious arithmetic errors in Projected Cost of two Unit Prices, the total for this bid category has been changed from \$150,200 to \$132,200. Correction does not affect outcome of bid.  
(4) Obvious arithmetic error in Total for Bid Category. Amount corrected from \$138,605 to \$138,595. Correction does not affect outcome of bid.  
(5) Obvious arithmetic error in Unit Prices. Amount corrected from \$1,485.00 to \$0.00. Correction does not affect outcome of bid.  
(6) Due to obvious arithmetic error in Projected Cost of item 8a, under bid category New Fire Hydrants, the total for this bid category has been changed from \$32,714.90 to \$31,229.90 Correction does not affect outcome of bid.  
(7) Bidder did not acknowledge receipt of Addendum at Bid Opening. Per Purchasing Procedures, Section 12, bidder was immediately contacted and acknowledged receipt of Addendum 1. Correction does not affect outcome of bid.