

LOUISVILLE WATER COMPANY  
 Bid 13-57 / Project 13538 / 44th Street Area Water Main Replacement Project  
 Bid Opening Date: May 1, 2013  
 Base Bid Estimate: \$799,000 Prevailing Wage: Yes

**Awardee: Basham Construction & Rental Co., Inc.**

Buyer's Name: Terri Conner

Project Manager's Name: Denise Hettinger

| BIDDERS  |      | Basham Construction & Rental Co., Inc.   | Southern Pipeline Construction Co., Inc. (CWBE) |
|--|------|--|---|
| <b>Lump Sum Base Bid:</b>  |      | <b>\$474,000.00</b>  | <b>\$501,000.00</b>                             |
| <b>Start / Complete Dates:</b>   |      | Begin the Work within 45 calendar days after Company issues the Notice to Proceed and to complete the Work within 150 calendar days from the date the Work is started. |   |
| <b>Acknowledge Receipt of Addendum #1:</b>   |      | Yes  | Yes   |
| <b>Bid Signed:</b>   |      | Yes  | Yes   |
| <b>Bid Bond Received:</b>  |      | Yes  | Yes   |
| <b>Good Faith Effort Documents Submitted:</b>  |      | Yes  | Yes   |
| Supplementary Unit Prices  | Unit |  |   |
| 1 Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.) | C.Y. | \$125.00   | \$125.00  |
| 2 12" diameter ductile iron water main, complete   |      |  |   |
| In pavement  | L.F. | \$80.00  | \$170.00  |
| In sidewalk  | L.F. | \$75.00  | \$170.00  |
| In dirt  | L.F. | \$70.00  | \$100.00  |
| 3 12" diameter PVC water main, complete  |      |  |   |
| In pavement  | L.F. | \$80.00  | \$170.00  |
| In sidewalk  | L.F. | \$75.00  | \$170.00  |
| In dirt  | L.F. | \$70.00  | \$100.00  |
| 4 8" diameter ductile iron water main, complete  |      |  |   |
| In pavement  | L.F. | \$80.00  | \$170.00  |
| In sidewalk  | L.F. | \$75.00  | \$170.00  |
| In dirt  | L.F. | \$70.00  | \$100.00  |
| 5 8" diameter PVC water main, complete   |      |  |   |
| In pavement  | L.F. | \$80.00  | \$170.00  |
| In sidewalk  | L.F. | \$75.00  | \$170.00  |
| In dirt  | L.F. | \$70.00  | \$100.00  |
| 6 6" diameter ductile iron water main, complete  |      |  |   |
| In pavement  | L.F. | \$78.00  | \$150.00  |
| In sidewalk  | L.F. | \$73.00  | \$150.00  |
| In dirt  | L.F. | \$68.00  | \$100.00  |
| 7 6" diameter PVC water main, complete   |      |  |   |
| In pavement  | L.F. | \$78.00  | \$150.00  |
| In sidewalk  | L.F. | \$73.00  | \$150.00  |
| In dirt  | L.F. | \$68.00  | \$100.00  |
| 8 4" diameter ductile iron water main, complete  |      |  |   |
| In pavement  | L.F. | \$78.00  | \$150.00  |
| In sidewalk  | L.F. | \$73.00  | \$150.00  |
| In dirt  | L.F. | \$68.00  | \$100.00  |
| 9 4" diameter PVC water main, complete   |      |  |   |
| In pavement  | L.F. | \$78.00  | \$150.00  |
| In sidewalk  | L.F. | \$73.00  | \$150.00  |
| In dirt  | L.F. | \$68.00  | \$100.00  |
| 10 Fire hydrant installation (short), complete   | each | \$1,800.00   | \$1,600.00                                      |
| 11 Fire hydrant installation (long), complete  | each | \$2,800.00   | \$4,500.00                                      |
| 12 Short domestic water service adjustment (5/8" - 3/4"), complete   |      |  |   |
| Relocate   | each | \$650.00   | \$1,200.00                                      |
| Renew  | each | \$600.00   | \$850.00  |
| Transfer   | each | \$400.00   | \$400.00  |
| Excavate at Property Connection only   | each | \$100.00   | \$400.00  |
| 13 Long domestic water service adjustment (5/8" - 3/4"), complete  |      |  |   |
| Relocate   | each | \$750.00   | \$1,650.00                                      |
| Renew  | each | \$700.00   | \$1,650.00                                      |
| Transfer   | each | \$400.00   | \$400.00  |
| Excavate at Property Connection only   | each | \$100.00   | \$400.00  |
| 14 Short domestic water service adjustment (1" - 1 1/2"), complete   |      |  |   |
| Relocate   | each | \$675.00   | \$1,800.00                                      |
| Renew  | each | \$625.00   | \$1,700.00                                      |
| Transfer   | each | \$425.00   | \$700.00  |
| 15 Long domestic water service adjustment (1" - 1 1/2"), complete  |      |  |   |
| Relocate   | each | \$775.00   | \$2,500.00                                      |
| Renew  | each | \$725.00   | \$2,300.00                                      |
| Transfer   | each | \$425.00   | \$700.00  |
| 16 Short domestic water service adjustment (6"), complete  |      |  |   |
| Relocate   | each | \$3,000.00   | \$3,500.00                                      |
| Renew  | each | \$2,800.00   | \$3,500.00                                      |
| Transfer   | each | \$2,000.00   | \$3,000.00                                      |
| 17 Long domestic water service adjustment (6"), complete   |      |  |   |
| Relocate   | each | \$5,000.00   | \$9,000.00                                      |
| Renew  | each | \$4,800.00   | \$9,000.00                                      |
| Transfer   | each | \$2,000.00   | \$3,000.00                                      |
| 18 Short fire service adjustment (6"), complete  |      |  |   |
| Relocate   | each | \$4,000.00   | \$3,500.00                                      |
| Renew  | each | \$3,800.00   | \$3,000.00                                      |
| Transfer   | each | \$2,000.00   | \$2,000.00                                      |
| 19 Long fire service adjustment (6"), complete   |      |  |   |
| Relocate   | each | \$6,000.00   | \$9,000.00                                      |
| Renew  | each | \$5,800.00   | \$9,000.00                                      |
| Transfer   | each | \$2,000.00   | \$9,000.00                                      |
| 20 Meter Exchanges   |      |  |   |
| 5/8" - 3/4"  | each | \$50.00  | \$100.00  |
| 21 Replace existing valve with new valve   |      |  |   |
| 4" - 8"  | each | \$2,500.00   | \$2,500.00                                      |
| 12"  | each | \$4,000.00   | \$3,000.00                                      |
| 22 Install new valve along new main  |      |  |   |
| 4" - 8"  | each | \$300.00   | \$400.00  |
| 12"  | each | \$400.00   | \$600.00  |
| 23 Milling   | s.v. | \$4.00   | \$25.00   |
| 24 Paving - Asphalt  | s.v. | \$8.00   | \$20.00   |
| 25 Concrete sidewalk   | s.v. | \$60.00  | \$180.00  |

**Planholders that did not submit a bid:** Advanced Paving (CWBE), C Squared Inc., MAC Construction and Excavating Inc., Pace Contracting, S and S and Associates (CWBE), T and C Contracting Inc. and Tom Brown Construction