

LOUISVILLE WATER COMPANY
Bid 13-72 / Project 13566 / Sherwood Avenue Area Lead Service Renewals Project
Bid Opening Date: 5/8/13
Base Bid Estimate: \$361,700 Prevailing Wage: Yes

Awardee: Basham Construction & Rental Co., Inc.
Buyer's Name: Robin Heitz
Project Manager's Name: Denise Hettinger

BIDDERS		Basham Construction & Rental Co., Inc.	C Squared Inc.	Excel Excavating Inc.
Lump Sum Base Bid:		\$258,000.00	\$354,400.00	\$562,692.00
Start / Complete Dates:		Begin the Work within 30 calendar days after Company issues the Notice to Proceed and to complete the Work within 150 calendar days from the date the Work is started.		
Acknowledge Receipt of Addendum #1:		YES	YES	NO
Bid Signed:		YES	YES	YES
Good Faith Effort Documents Submitted:		YES	YES	YES
Supplementary Unit Prices		Unit		
1	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00
2	Short water service adjustment (5/8"-3/4"), complete			
	Relocate	each	\$900.00	\$1,500.00
	Renew	each	\$850.00	\$1,250.00
	Excavate at Property Connection only	each	\$90.00	\$500.00
3	Long water service adjustment (5/8"-3/4"), complete			
	Relocate	each	\$1,345.00	\$1,900.00
	Renew	each	\$1,200.00	\$1,500.00
	Excavate at Property Connection only	each	\$90.00	\$500.00
4	Short water service adjustment (1"-1½"), complete			
	Relocate	each	\$1,500.00	\$2,000.00
	Renew	each	\$1,200.00	\$1,750.00
	Excavate at Property Connection only	each	\$90.00	\$500.00
5	Long water service adjustment (1"-1½"), complete			
	Relocate	each	\$2,000.00	\$2,400.00
	Renew	each	\$1,900.00	\$1,900.00
	Excavate at Property Connection only	each	\$90.00	\$500.00
6	Short water service adjustment (2"), complete			
	Relocate	each	\$2,200.00	\$2,200.00
	Renew	each	\$2,000.00	\$1,950.00
	Excavate at Property Connection only	each	\$90.00	\$600.00
7	Long water service adjustment (2"), complete			
	Relocate	each	\$2,500.00	\$2,600.00
	Renew	each	\$2,000.00	\$2,150.00
	Excavate at Property Connection only	each	\$90.00	\$600.00
8	Short water service adjustment (3"), complete			
	Relocate	each	\$1,600.00	\$3,200.00
	Renew	each	\$1,500.00	\$2,600.00
	Excavate at Property Connection only	each	\$90.00	\$700.00
9	Long water service adjustment (3"), complete			
	Relocate	each	\$2,500.00	\$3,800.00
	Renew	each	\$2,000.00	\$2,900.00
	Excavate at Property Connection only	each	\$90.00	\$700.00
10	Meter exchange			
	5/8"-3/4"	each	\$50.00	\$400.00
	1"-1½"	each	\$150.00	\$500.00
	2"-3"	each	\$300.00	\$600.00
11	Discontinue			
	5/8"-3/4" service	each	\$500.00	\$500.00
	1"-1½" service	each	\$600.00	\$600.00
	2" service	each	\$700.00	\$700.00
12	Replace existing valve with new valve 4"-8"	each	\$2,500.00	\$1,200.00
13	Install new valve along water main 4"-8"	each	\$850.00	\$1,000.00
14	Milling	s.y.	\$5.00	\$3.50
15	Paving - Asphalt	s.y.	\$8.00	\$6.50
16	Concrete sidewalk	s.y.	\$60.00	\$90.00