

LOUISVILLE WATER COMPANY
 Bid 13-70 / Project 13548 / Lower Hunters Trace Water Main Replacement Project
 Bid Opening Date: May 15, 2013
 Base Bid Estimate: \$153,000 Prevailing Wage: No

Awardee: Excel Excavating, Inc.

Buyer's Name: Terri Conner

Project Manager's Name: Denise Hetlinger

BIDDERS		Excel Excavating, Inc.	Tom Brown Construction Co., Inc.	Southern Pipeline Construction Co. (CWBE)	Basham Construction & Rental Co., Inc.	Advanced Paving & Construction Co. (CWBE)	Debbie Sutherland Excavating (CWBE)	C Squared Inc.
Lump Sum Base Bid:		\$79,954.00	\$88,877.00	\$89,000.00	\$105,000.00	\$111,000.00	\$132,000.00	\$147,300.00
Start / Complete Dates:		Begin the Work within 45 calendar days after Company issues the Notice to Proceed and to complete the Work within 135 calendar days from the date the Work is started.						
Bid Signed:		Yes	Yes	Yes	Yes	Yes	Yes	Yes
Good Faith Effort Documents Submitted:		Yes	Yes	Yes	Yes	Yes	Yes	Yes
Supplementary Unit Prices		Unit						
1	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00
2	8" diameter ductile iron water main, complete							
	In pavement	L.F.	\$75.00	\$80.00	\$100.00	\$60.00	\$70.00	\$150.00
	In sidewalk	L.F.	\$75.00	\$80.00	\$100.00	\$60.00	\$90.00	\$110.00
	In dirt	L.F.	\$40.00	\$60.00	\$75.00	\$48.00	\$50.00	\$50.00
3	8" diameter PVC water main, complete							
	In pavement	L.F.	\$75.00	\$75.00	\$100.00	\$60.00	\$60.00	\$125.00
	In sidewalk	L.F.	\$75.00	\$75.00	\$100.00	\$60.00	\$80.00	\$110.00
	In dirt	L.F.	\$40.00	\$46.00	\$75.00	\$48.00	\$40.00	\$50.00
4	6" diameter ductile iron water main, complete							
	In pavement	L.F.	\$75.00	\$75.00	\$100.00	\$60.00	\$70.00	\$150.00
	In sidewalk	L.F.	\$75.00	\$75.00	\$100.00	\$60.00	\$90.00	\$110.00
	In dirt	L.F.	\$40.00	\$60.00	\$75.00	\$48.00	\$50.00	\$50.00
5	6" diameter PVC water main, complete							
	In pavement	L.F.	\$75.00	\$70.00	\$100.00	\$60.00	\$68.00	\$125.00
	In sidewalk	L.F.	\$75.00	\$70.00	\$100.00	\$60.00	\$88.00	\$110.00
	In dirt	L.F.	\$40.00	\$46.00	\$75.00	\$48.00	\$48.00	\$50.00
6	Fire hydrant installation (short), complete	each	\$1,500.00	\$300.00	\$1,600.00	\$1,200.00	\$700.00	\$1,000.00
7	Fire hydrant installation (long), complete	each	\$5,000.00	\$1,500.00	\$4,500.00	\$3,500.00	\$2,500.00	\$2,000.00
8	Short domestic water service adjustment (5/8" - 3/4"), complete							
	Relocate	each	\$1,000.00	\$900.00	\$1,200.00	\$700.00	\$2,000.00	\$1,500.00
	Renew	each	\$1,000.00	\$600.00	\$850.00	\$600.00	\$1,600.00	\$1,200.00
	Transfer	each	\$750.00	\$457.00	\$400.00	\$400.00	\$1,400.00	\$1,100.00
9	Long domestic water service adjustment (5/8" - 3/4"), complete							
	Relocate	each	\$2,000.00	\$1,200.00	\$1,650.00	\$800.00	\$2,200.00	\$2,500.00
	Renew	each	\$2,000.00	\$950.00	\$1,650.00	\$700.00	\$2,300.00	\$2,500.00
	Transfer	each	\$750.00	\$800.00	\$400.00	\$400.00	\$1,500.00	\$1,200.00
10	Short domestic water service adjustment (1" - 1 1/2"), complete							
	Relocate	each	\$1,000.00	\$1,000.00	\$1,800.00	\$800.00	\$3,000.00	\$2,000.00
	Renew	each	\$1,000.00	\$950.00	\$1,700.00	\$700.00	\$4,000.00	\$2,000.00
	Transfer	each	\$750.00	\$800.00	\$700.00	\$400.00	\$2,000.00	\$1,000.00
11	Long domestic water service adjustment (1" - 1 1/2"), complete							
	Relocate	each	\$2,000.00	\$1,800.00	\$2,500.00	\$900.00	\$4,000.00	\$3,000.00
	Renew	each	\$2,000.00	\$1,600.00	\$2,300.00	\$800.00	\$5,000.00	\$3,000.00
	Transfer	each	\$750.00	\$1,400.00	\$700.00	\$400.00	\$3,000.00	\$1,900.00
12	Meter Exchanges							
	5/8" - 3/4"	each	\$50.00	\$50.00	\$100.00	\$50.00	\$800.00	\$100.00
	1"	each	\$50.00	\$50.00	\$100.00	\$100.00	\$1,500.00	\$100.00
13	Replace existing valve with new valve							
	4" - 8"	each	\$2,500.00	\$1,600.00	\$2,500.00	\$2,000.00	\$3,000.00	\$2,500.00
14	Install new valve along new main							
	4" - 8"	each	\$1,500.00	\$300.00	\$400.00	\$300.00	\$600.00	\$500.00
15	Milling	s.y.	\$10.00	\$14.00	\$25.00	\$5.00	\$5.00	\$8.85
16	Paving - Asphalt	s.y.	\$20.00	\$18.00	\$20.00	\$7.00	\$20.00	\$9.50
17	Concrete sidewalk	s.y.	\$45.00	\$27.00	\$18.00	\$60.00	\$80.00	\$16.00

Planholders that did not submit a bid: Flynn Contracting and Sang Corporation (CMBE)