

LOUISVILLE WATER COMPANY
Bid 13-107 / Project 13263 / Crescent Hill Filter Plant Control Room Modifications
Bid Opening Date: 8/14/13
Bid Estimate: \$524,000
Prevailing Wage: Yes

Awardee: Corbett Construction Co., Inc. (CWBE)

Buyer's Name: Robin Heitz

Project Manager's Name: Dave Allgeier

BIDDERS	Corbett Construction Co., Inc. (CWBE)	Badgett Construction LLC	Martin Construction Co. (CMBE)	Versatile Construction Inc. (CMBE) (1)
Lump Sum Base Bid:	\$463,600.00	\$479,400.00	\$514,000.00	\$455,000
Start / Complete Dates:	Begin Work within 30 calendar days after the Company issues the Notice to Proceed and to substantially complete the Work within 180 calendar days of actual start date; final completion within 210 calendar days from actual start date.			
Bid Signed:	YES	YES	YES	YES
Acknowledgement of Addendum # 1, 2, and 3:	YES	YES	YES	YES
Bid Bond:	YES	YES	YES	YES
Good Faith Effort Documents Submitted Within 24 Hours:	YES	YES	YES	YES
Specialty Work Contractor				
Electrical	Marrs	Marrs	Arron Electric	Arrow
Mechanical	Hussung	Vulcan / Hussung	Hussung Mechanical	GBMC
HVAC	Hussung	Hussung	Hussung mechanical	GBMC
Painting	Chambers Painting	Chambers	Chambers Painting	VCI Construction

Planholders that did not submit a bid: Advanced Electrical Systems Inc. (CWBE), Arrow Electric Co., GBMC Inc., Henderson Services, JRA Architects Inc., Mac Construction and Excavating Inc. and United Electric Co.